

# Brunswick – Glynn County Joint Water & Sewer Commission

May 2, 2017

PROJECT: Lift Station 4048 Force Main Improvements – Project No. 701

ADDENDUM: Four (4)

DUE DATE: Friday, April 28, 2017 - NOON

Wednesday, May 10, 2017 - NOON

THIS ADDENDUM IS FOR THE PURPOSE OF Announcing the Pre-Qualified Bidders for Construction and Materials Update:

### 1. PRE-QUALIFIED BIDDERS:

- Woodard Construction
- TB Landmark Construction
- Popco, Inc.

Bids are due no later than WEDNESDAY, MAY 10 by 12 Noon to the BGJWSC Office of Procurement, ATTN: Pam Crosby

#### 2. MATERIALS UPDATE:

Please note that in reference to the Bid Form, HPDE MJ adapters should be supplied by the chosen contractor and will be required for all fitting and valve connections to HDPE pipe. Fittings that will attach to non-HDPE pipe will require megalugs to be purchased by the chosen contractor and should be included in the bid quote.

Information and Addendums relating to this project can be found at the following link: <a href="http://www.bgjwsc.org/invitation-to-bid-lift-station-4048-force-main-improvements-bgjwsc-project-no-701/">http://www.bgjwsc.org/invitation-to-bid-lift-station-4048-force-main-improvements-bgjwsc-project-no-701/</a>

## **INVITATION TO BID TIMELINE**

### Revised 4/20/2017

Date	Event	
Wednesday, 3/22/2017 - 5:00 p.m.	Invitation For Bid Announced	
Wednesday, 4/5/2017 – 2:00 p.m.	Mandatory Pre-Bid Meeting Held; Optional Site Visit	
Friday, 4/7/2017 - NOON	Issue any addenda that is a result of pre-bid feedback	
Thursday, 4/27/2017 - 5:00 p.m.	Deadline for Questions and Pre-Qualification Application Submission	
Monday, 5/1/2017 - 5:00 p.m.	Issue Final Addenda for responses to final questions; Release list of Pre-qualified bidders	
Wednesday, 5/10/2017 - NOON	Bids Due	
Thursday, 5/11/2017 – 3:00 p.m.	Facilities Committee Approval	
Wednesday, 5/17/2017 – 2:00 p.m.	Finance Committee Approval	
Thursday, 5/18/2017 - 2:00 p.m.	Full Commission Approval	
Thursday, 5/18/2017 – 6/19/2017	Execute Contract Documents	
Wednesday, 6/27/2017	Pre-Construction Meeting – Determination made on additional contract time if required due to material lead time	
Week of 7/1/2017	Issue Notice To Proceed Physical Construction Begins	



All applicants under this Request For Proposal are kindly requested to acknowledge receipt of this Addendum in original only.

### **ACKNOWLEDGEMENT** ADDENDUM: FOUR (4)

	Date:	
The above Addendum is hereby a	acknowledged:	
,		
	(NAME OF BIDDER)	
Signature	Title	