

Brunswick – Glynn County Joint Water & Sewer Commission

May 8, 2017

- PROJECT : SPLOST 2016 Phase 1 N Mainland Sewer Improvements Design/Build – Project 702
- ADDENDUM: Four (4)
- DUE DATE: Wednesday, May 17th, 2017 NOON Wednesday, May 24, 2017 - NOON

THIS ADDENDUM IS FOR THE PURPOSE OF MAKING THE FOLLOWING CHANGES OR CLARIFICATIONS:

PROJECT CLARIFICATIONS AND PRE-BID CONFERENCE NOTES

1. Extension of Bid Due Date

Bid due date is being extended to **Wednesday, May 24, 2017 - NOON**. This change is being made in consideration of multiple requests by potential bidders for an extension to submit bids.

2. Summary of Time Line Revisions:

An updated overall timeline, incorporating all changes as mentioned above, is included for your convenience and reference. This timeline is subject to change and all updates will posted on the BGJWSC website:

http://www.bgjwsc.org/request-for-proposal-progressive-designbuild-services-for-2016-splost-north-mainland-sewer-improvements-project-phase-i/

INVITATION TO BID TIMELINE

Revised 5/8/2017

Milestone	Date
Public Advertisement of RFP	Wednesday, April 12, 2017
Mandatory Pre-Proposal Meeting	Friday, April 28, 2017 – 1:00 p.m.
Deadline for Questions	Friday, May 5, 2017 – 5:00 p.m.
Answers to Questions; Final Addenda Issued	Tuesday, May 9, 2017 – 5:00 p.m.
Proposals Due	Wednesday, May 24, 2017 – NOON
Ranking of Proposals Complete	Friday, June 2, 2017
BGJWSC Commission Meeting – Approval of Recommended Design/Builder Selection and Agreement for DB services and 30%	
Design	Thursday, June 15, 2017 – 2:00 p.m.
Notice of Award	Friday, June 16, 2017
Complete Execution of Design/Build Contract	Thursday, June 29, 2017
Notice to Proceed for Phase One Services	Friday, June 30, 2017



All applicants under this Request For Proposal are kindly requested to acknowledge receipt of this Addendum in original only.

ACKNOWLEDGEMENT ADDENDUM: FOUR (4)

Date: _____

The above Addendum is hereby acknowledged:

(NAME OF BIDDER)

Signature

Title