



Brunswick – Glynn County Joint Water & Sewer Commission

May 19, 2017

PROJECT : SPLOST 2016 – Phase 1 N Mainland Sewer Improvements –
Design/Build – Project 702

ADDENDUM: Seven (7)

DUE DATE: ~~Wednesday, May 24, 2017 – NOON~~
Thursday, May 25, 2017 NOON

**THIS ADDENDUM IS FOR THE PURPOSE OF MAKING THE FOLLOWING CHANGES
OR CLARIFICATIONS:**

PROJECT CLARIFICATIONS AND PRE-BID CONFERENCE NOTES

- 1. Extension of Proposal Due Date – New date and time is Thursday, May 25, 2017 at NOON.**

Two requests for clarification on the timeline and evaluation steps were received from prospective proposers on Thursday, 5/18 and Friday, 5/19 respectively. This addendum is issued to address those questions and proposal due date will be extended one business day to meet the (72) hour requirement of final addendum issuance prior to opening date.

- 2. Clarification on Time Line Revisions**

Regarding the timeline revision issued on 5/9/2017, please clarify the time and period for Phase One Services to be complete. Phase One services will start on June 16, 2017 and the Cost Estimate Submittal to determine Guaranteed Maximum Price (GMP) completed by Wednesday, 7/19/2017 for BGJWSC staff review and presentation to the full JWSC Commission on Thursday, 7/20/2017.

An updated overall timeline, incorporating all changes as mentioned above, is included for your convenience and reference. This timeline is subject to change and all updates will be posted on the BGJWSC website:

<http://www.bgjwsc.org/request-for-proposal-progressive-designbuild-services-for-2016-splst-north-mainland-sewer-improvements-project-phase-i/>

INVITATION TO BID TIMELINE

Revised 5/19/2017

Milestone	Date
Public Advertisement of RFP	Wednesday, April 12, 2017
Mandatory Pre-Proposal Meeting	Friday, April 28, 2017 – 1:00 p.m.
Deadline for Questions	Friday, May 5, 2017 – 5:00 p.m.
Answers to Questions; Final Addenda Issued	Tuesday, May 9, 2017 – 5:00 p.m.
Proposals Due; Initial Technical Proposal Review begins	Thursday, May 25, 2017 – NOON
Ranking of Initial Technical Proposals Complete by Selection Committee; clarification if required; make recommendation to JWSC Commission for approval to proceed to review Cost Proposals for Selected Proposal	Thursday, June 1, 2017 – 2:00 p.m.
Cost Proposals reviewed; Negotiation period with selected proposer	Friday, June 2, 2017 – Wednesday June 14, 2017
BGJWSC Commission Meeting – Approval of Recommended Design/Builder Selection and Agreement for DB services	Thursday, June 15, 2017 – 2:00 p.m.
Notice of Award – Phase One Services Begin	Friday, June 16, 2017
Phase One Services complete - submit Cost Estimate Submittal preparation to determine Guaranteed Maximum Price (GMP) for Phase Two	Wednesday, July 19, 2017
Present final Guaranteed Maximum Price (GMP) to JWSC Commission for Phase Two	Thursday, July 20, 2017



All applicants under this Request For Proposal are kindly requested to acknowledge receipt of this Addendum in original only.

**ACKNOWLEDGEMENT
ADDENDUM: SEVEN (7)**

Date: _____

The above Addendum is hereby acknowledged:

(NAME OF BIDDER)

Signature

Title