
ITB NO. 21-009  

INVITATION TO BID 

PS4036 GRAVITY BASIN CIPP REHABILITATION 

For 

BRUNSWICK-GLYNN COUNTY JOINT WATER AND SEWER COMMISSION 

BRUNSWICK, GA 

Issued Friday, March 5, 2021 

MANDATORY Pre-bid teleconference 

Tuesday, March 23, 2021 at 11:00 a.m. EST 

Brunswick-Glynn County Joint Water and Sewer Commission Chambers 

1703 Gloucester Street 

Brunswick, Georgia 31520 

(Request login credentials via email) 

Deadline for questions:  

Monday, March 29, 2021 at 5:00 p.m. EST 

Please submit questions via e-mail to pcrosby@bgjwsc.org 

Bids Due:  

12:00 NOON EST THURSDAY, APRIL 8, 2021 to: 

Purchasing Division 

Pam Crosby, Director of Purchasing 

Brunswick-Glynn County Joint Water and Sewer Commission 

1703 Gloucester Street 

Brunswick, Georgia 31520 

(912) 261-7100 

Bids should be clearly labeled as follows: 

“ITB No. 21-009 PS 4036 Gravity Basin Rehabilitation” 

Submit responses in hard copy only; electronic or fax responses will not be accepted. 

Responses received after the deadline or at any other locations will not be accepted. 

FOR COMPLETE DETAILS OF THIS SOLICITATION, please visit the BGJWSC website, utilizing the 

following link: 

http://www.bgjwsc.org/departments/procurement/ 

mailto:pcrosby@bgjwsc.org
http://www.bgjwsc.org/departments/procurement/


PS4036 GRAVITY BASIN CIPP REHABILITATION 

TC | 1 

TABLE OF CONTENTS 

BIDDING REQUIREMENTS 

Invitation for Bids 

Instructions to Bidders 

Bid Form 
Bid Bond 

Oath 

Representation 
Legal and Character Qualifications 

Affidavit 

E-Verify Contractor Affidavit and Agreement 
E-Verify Subcontractor Affidavit and Agreement 

CONTRACTING REQUIREMENTS 

Performance Bond 
Payment Bond 

Affidavit of Payment of Claims 

Certificate of Insurance 
Certificate of Drug Free Workplace 

General Conditions 

INDEX TO SANITARY SEWER PIPE CLEANING 
General  

Special Provisions 

General Provisions 
Execution 

Payment for Work 

INDEX TO SANITARY SEWER PIPE CLEANING 

General  

Special Provisions 

General Provisions 
Execution 

Payment for Work 

INDEX TO CURED-IN-PLACE PIPE (CIPP) INSTALLATION 

General 

Products 
Installation 



BIDDING REQUIREMENTS



PS4036 GRAVITY BASIN CIPP REHABILITATION 

INVITATION FOR BIDS – 21-009 

Sealed bids for ITB No. 21-009 PS4036 GRAVITY BASIN REHABILITATION, BRUNSWICK, 

GEORGIA will be received by the Brunswick-Glynn County Joint Water and Sewer Commission (JWSC) 

at the JWSC’s Office of the Director, 1703 Gloucester Street, Brunswick, Georgia 31520 until 12:00 

NOON, EST, Thursday, April 8, 2021 at which time and place they will be publically opened and read 

aloud. 

The work to be performed under this contract contains rehabilitation elements to the gravity sewer upstream 

from JWSC Pump Station 4036 to reduce I/I flows via CIPP lining. PS4036 is located in the North Mainland 

district, with segments in this project along U.S Highway 341 and Glyndale Drive. These areas experience 
significant traffic due to proximity to Interstate 95. 

JWSC requests qualified individuals and firms with experience in grout/CIPP and point repairs. Firms 

should have the qualification to provide the requested services that will include all labor, materials, and 
equipment required to complete the required repairs, documentation, acceptance tests, visual inspection and 

warranty in accordance with established standards using approved products as detailed in the Technical 

Specifications of the bid documents.  Pricing should be all inclusive with coordination and responsibility 
of all activities related to permitting, traffic control, flagging, bypass pumping, jetter truck, OSHA confined 

space entry compliance, and debris removal included.  

The timeframe to complete this scope of work (including final reports) is estimated not to exceed one 

hundred and fifty (150) calendar days. Bidders are advised to consider this aspect thoroughly as they plan 

and evaluate the multiple elements that will be involved to execute this project within the desired timeframe. 

In an effort to promote responsible environmental practices, the bidding documents are available, free of 

charge, on the JWSC website using this link, https://www.bgjwsc.org/departments/procurement/  

This will include all project area maps exhibits, technical specifications, CCTV inspection documents and 

reports, as well as bid submission requirements. All prospective bidders are encouraged to check this 

information frequently throughout the solicitation process as all addenda, updates, and relevant information 
for the solicitation may be found here.  

A mandatory pre-bid teleconference will be held on Tuesday, March 23, 2021 at 11:00 a.m. EST. Please 

pre-register for this teleconference by sending an email to pcrosby@bgjwsc.org to acquire call-in number 
and access credentials. The purpose of this meeting is to present and clarify information about the Project 

and process and respond to any immediate questions that Bidders may have about this IFB. A list of 

persons in attendance will be recorded and posted on the Owner’s website. No site visit is scheduled for 
this project. The Bidder is encouraged to examine the location of the work and inform themselves fully 

as to the conditions present at the site. Questions regarding this solicitation shall be made in writing to the 

Purchasing Director, Pam Crosby, via email: pcrosby@bgjwsc.org. All responses to submitted questions 

will be issued via Addendum to pre-bid attendees and posted on the JWSC website for reference. 

https://www.bgjwsc.org/departments/procurement/
mailto:pcrosby@bgjwsc.org
mailto:pcrosby@bgjwsc.org
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A bid guarantee in an amount not less than five percent (5%) of the amount bid must accompany each bid. 

Acceptable forms of bid guarantees are: a bid bond, certified check or cashier’s check made payable to the 

Brunswick-Glynn County Joint Water and Sewer Commission. Performance and Payment bonds, each in 

an amount equal to hundred percent (100%) of the contract amount will be required of the successful Bidder. 

The Brunswick-Glynn County Joint Water and Sewer Commission provides equal opportunity for all 

businesses and does not discriminate against any person or business because of race, color, religion, sex, 

national origin, disability or veteran status. This policy ensures all segments of the business community 

have access to supplying the goods and services needed by the JWSC.   

The JWSC reserves the right to reject any and all bids, waive technicalities and make an award in the 

best interest of the JWSC. 
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INSTRUCTIONS TO BIDDERS 

These instructions are to be followed by every entity bidding to provide the Brunswick-Glynn Joint 

Water and Sewer Commission (JWSC) with goods and/or services. These instructions constitute an 

integral part of the Bid, and any Bidder agrees that tender of a Bid constitutes acknowledgement 

and acceptance of its obligation to adhere to these instructions, which are to be incorporated into 

and considered part of any contract the Bidder ultimately executes with the JWSC. 

1.0 Intent 

The Brunswick-Glynn Joint Water and Sewer Commission (JWSC) is in the process of evaluating 

downstream conveyance system improvements to address various I/I related issues throughout the JWSC 

service area. This project contains rehabilitation work elements to reduce I/I flows via CIPP lining. 

CCTV investigation has identified segments of the gravity sewer upstream from JWSC Pump Station 4036 

as top candidates for CIPP rehabilitation. Located in the North Mainland district, segments of this project 
are alongside U.S. highway 341 and Glyndale Drive. These areas experience a high amount of traffic due 

to the proximity to Interstate 95. See Exhibits A and B for maps where work is to be performed.  

2.0 Scope of Work 

JWSC requests qualified individuals and firms with experience in grout/CIPP and point repairs. Firms 
should have the qualification to provide the requested services that will include all labor, materials and 

equipment required to complete the required repairs, documentation, acceptance tests, visual inspection and 

warranty in accordance with established standards using approved products as detailed in the Technical 

Specifications included as Exhibit C. Pricing should be all inclusive with coordination and responsibility 
of all activities related to permitting, traffic control, flagging, bypass pumping, jetter truck, OSHA confined 

space entry compliance, and debris removal included. 

A Dropbox link with access to previous CCTV inspection videos and reports will be made available to 

potential bidders following the mandatory pre-bid teleconference.  

The timeframe to complete this scope of work (including final reports) is estimated to not exceed one 
hundred and fifty (150) calendar days. Bidders are advised to consider this aspect thoroughly as they plan 

and evaluate the multiple elements that will be involved to execute this project within the desired timeframe. 

Unless it is otherwise stated in the bid documents, it shall be the responsibility of the bidder to inform itself 

as to all conditions of the work site and to make and take account thereof in calculating and submitting its 

bid. Documents may be made available by the JWSC during the bidding process; no warranty of accuracy 
is made in regards to these documents, and it is the responsibility of the bidder to make its own 

investigations as to the nature of the work and conditions under which it shall be performed and to make 

its own independent assumptions as to these matters. The burden of anticipating unforeseen circumstances, 

either hidden or latent, and the conditions of the work site and all related circumstances, and the cost of 
accommodating therefore should unanticipated circumstances be later encountered shall rest upon the 

bidder. 

3.0 Schedule of Events 
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Listed below is the tentative schedule of events associated with this project: 

Date Event 

No later than 3/5/2021 Solicitation Released; Bid Docs Available for Prospective Bidders 

3/23/2021 – 11:00 a.m. Mandatory Pre-Bid Teleconference 

3/29/2021 – 5:00 p.m. Deadline for Questions 

4/8/2021 – 12:00 p.m. Bids Due 

4/15/2021 – 2:00 p.m. Anticipated Contract Award 

4/15/2021 – 5/15/2021 Contract Execution Period and Pre-Construction Meeting/Notice to Proceed 

Week of 06/01/2021 Commencement of Work 

October 2021 Completion of Work 

4.0 Bid and Contract Security 

A bid guarantee in an amount not less than five percent (5%) of the amount bid must accompany each 

bid. Acceptable forms of bid guarantees are: a bid bond, certified check or cashier’s check made payable to 

the Brunswick-Glynn County Joint Water and Sewer Commission. The JWSC will return bid guarantees, 
other than bid bonds, to unsuccessful bidders as soon as practicable, but not sooner than the execution of 

a contract with the successful bidder. If for any reason whatsoever the successful Bidder withdraws from 

the competition after opening the bids, or refuses to execute the Contract, the Owner will proceed on 
the Bid Bond or deposit the certified check or cashier’s check as damages for the Bidder's failure to enter 

into a contract for the work. 

Performance and Payment bonds, each in an amount equal to one hundred percent (100%) of the 
contract amount will be required of the successful Bidder. 

The Surety of the Bid Bond, Performance Bond, and Payment Bond shall be a surety company 
authorized to do business in the State of Georgia, shall be listed in the Department of the Treasury 

Circular 570, and shall have an underwriting limitation in excess of one hundred percent (100%) of the 

bid amount. The Bonds and Surety shall be subject to approval by the JWSC legal counsel. 

Attorneys-in-fact who sign and seal Bid Bonds or Contract Bonds must file with each bond a certified and 

effectively dated copy of their power of attorney. 

5.0 Determination of Successful Bidder 

The contract, if awarded, will be awarded to the lowest responsive, responsible Bidder. The determination 
of the Bidder's responsibility will be made by the JWSC based on whether the Bidder: 

 Maintains a permanent place of business,

 Has the appropriate technical experience,

 Has adequate plant and equipment to do the work properly and expeditiously,

 Has suitable financial means to meet obligations incidental to this work, and

 Is appropriately licensed for the described work in the State of Georgia

 Submitted the E-Verify Affidavits and Agreements with bid.

The Bidder shall furnish, to the JWSC, all such information and data for this purpose as the JWSC may 

request. The JWSC reserves the right to reject any bid if the evidence submitted by, or investigation 
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of, the Bidder fails to satisfy the JWSC that he is properly qualified to carry out the obligations of the 
Contract. 

The determination of responsiveness will be made by the JWSC based on a consideration of whether the 

Bidder has submitted a complete Bid Form without irregularities, excisions, special conditions, or alternative 

bids for any item unless specifically requested in the Bid Form. 

Information submitted by the Bidder in the bid process shall be subject to disclosure after bid award in 

accordance with the Georgia Open Records Act. Proprietary information must be identified and be 
accompanied by a signed affidavit outlining the redacted information. Entire bids may not be deemed 

proprietary. All updates to solicitation documents and any addenda will be posted on the JWSC website, 

http://www.bgjwsc.org/departments/procurement/. It is the responsibility of all bidders to monitor this site 

for updates and addenda that may be added during the procurement process. 

The JWSC reserves the right to reject any and all bids including without limitation, the right to reject any 

or all nonconforming, nonresponsive, unbalanced or conditional bids; the right to award each of the 

contract components individually or to a single qualified Bidder; the right to waive technicalities and make 

an award in the best interest of the JWSC; the right to award any, all or none. 

6.0 Bid Alternates 

Bidders are requested to review bid alternates, if any, as outlined on the Bid Form. 

7.0 Contract and Contract Time 

Award of this Contract/Bid shall be by action of the JWSC Board at its regular monthly meeting. After 

selection of the firm or agency, a proposed contract shall be supplied and is subject to review and approval 

of the JWSC Attorney. Specific insurance requirements will be established and added as an attachment to 
the final contract.  

The Contract between the JWSC and the Contractor shall be executed on a form provided by JWSC and will 
be subject to all requirements of the contract documents (which include but may not be limited to the 

Contract, these instructions, any Purchase Orders, and the Risk Management Requirements), and shall form 

a binding contract between the contracting parties.  

Failure to execute the Contract, any required Surety Performance and Payment Bonds, or to furnish any 

required satisfactory proof of carriage of required insurance within ten (10) days from the date of notice of 

award of the Contract shall be just cause for the annulment of the award and for forfeiture of the bid guaranty 
to the JWSC, not as a penalty, but in liquidation of damages sustained. At the discretion of the JWSC, the 

award may then be made to the next lowest responsible vendor, or the work may be re-advertised or 

constructed by the JWSC. 

Any Contract and Contract Bonds shall be executed in duplicate. 

Contract time shall consist of one hundred fifty (150) consecutive calendar days for the completion of work, 

to be computed from the date of the Notice to Proceed. Time is of the essence and is an essential element of 

this Agreement, and the Contractor shall pay to the JWSC, not as a penalty, but as liquidated damages, 

the sum of Two Thousand Dollars ($2,000.00) for each calendar day that he shall be in default 

of completing the work within the time limit named herein. 

http://www.bgjwsc.org/departments/procurement/
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8.0 Bid Form 

Bids must be submitted on the Bid Form included. Bids shall be based upon unit or lump sum prices as 

indicated by the Bid Form. Where errors or omissions result in discrepancies in proposal totals, prices per 

unit as submitted will be binding. Final payment will be based upon completion and acceptance of the 
work by the JWSC. Alterations to the documents are strictly prohibited and shall result in an automatic 

disqualification of the Bidder’s bid. If there are “exceptions” to the specifications or comments to any of 

the solicitation requirements or other language, then the bidder may ask questions regarding those 

requirements or submit additional documentation as to the solicitation. In the case of goods, the person, 
firm, or corporation making the Bid may Bid all items. All items may be considered separately, at the 

discretion of the JWSC. 

9.0 Submission of Bids 

Bidder shall submit an original,  five (5) copies and one (1) electronic copy of its Bid in an opaque 

sealed envelope at the time and place indicated in the Invitation. On the outside of the envelope 
containing the Bid shall be noted the following: 

"Sealed Bid – ITB NO. 21-009 PS4036 GRAVITY BASIN REHABILITATION" 

The outside of the envelope shall also bear the name, address and Utility Contractor’s License 

Number of the Bidder. 

All blanks in the Bid Form must be completed and written or printed in ink. All copies of any Bid Forms 

must be signed in ink by the person or persons authorized to sign the Bid Form. The person signing the Bid 

Form must initial any changes or corrections.  

The following items are required to be included as part of the bid submittal. Failure to include any of these 

items may result in the bid being deemed non-responsive: 

a. Bid Form

b. Bidder Qualification Information, including References. Failure to provide satisfactory references

will result in the bid being deemed non-responsive.
c. Georgia Security and Immigration Compliance Act of 2006 form – Contractor Affidavit and

Agreement form and Subcontractor Affidavit form (if applicable) https://www.verifyi9.com/state-

laws/georgia-e-verify/ JWSC cannot consider any bid which does not include completed affidavits.
It is not the intent of this notice to provide detailed information or legal advice concerning the

Georgia Security & Immigration Compliance Act of 2006, as amended on May 11, 2009. All

Bidders are intending to do business with JWSC are responsible for independently apprising

themselves and complying with the requirements of that law and its effect of JWSC procurements
and their participation in those procurements

d. Drug Free Workplace Affidavit

e. Acknowledgement of Addenda (if any issued).

Bids by corporations must be executed in the corporate name by the president or vice-president (or other 

corporate officer accompanied by evidence of authority to sign) and the corporate seal must be affixed and 
attested to by the secretary or an assistant secretary of the corporation. The corporate address and state of 

incorporation must be shown on the Bid Form. Bidders for construction contracts where the laws of Georgia 

or the United States of America require a license in order to perform such construction must list the license 

https://www.verifyi9.com/state-laws/georgia-e-verify/
https://www.verifyi9.com/state-laws/georgia-e-verify/
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number and class on the face of the bid envelope and must enclose copies of any required license with the 
bid.  

 

Bids by partnerships must be executed in the partnership name and signed by a partner, whose title must 

appear under the signature and the official address of the partnership must be shown on the Bid Form. 
 

The address, telephone number, facsimile number and email address for communications regarding the Bid 

must be shown on the Bid Form. 
 

If a Bid is made by an individual, their name and address must be shown on the Bid Form. If a Bid is made 

by a firm, or partnership, the name and address of each member of the firm or partnership must be shown. If 
a Bid is made by a Corporation, the person or persons signing the Bid must show the name of the state under 

the laws of which the Corporation is chartered and their authority for signing same. The names, titles, and 

addresses of the President, Secretary, and Treasurer and the corporate authority for doing business in this 

state shall be listed and returned with the Bid Form. All names and titles must be typed or printed in ink 
below the signature. 

 

The Bid shall contain an acknowledgement of receipt of all Addenda, if any. The numbers of each 
Addendum must be filled in on the Bid Form. 

 

All bids must be hand delivered, delivered by courier service, or mailed by the United States Postal 
Services. No facsimile will be accepted.  

 

10.0  Clarification 

 
If there is any question whatsoever regarding any portion of the specifications, it shall be the Bidder’s 

responsibility to seek clarification immediately from the JWSC, as early as possible prior to the bid 

opening. Regarding requests for interpretations of specifications must be made in writing via email to the 
Purchasing Division no later than 5:00 p.m. EST on Monday, March 29, 2021. Please direct all questions 

to Pamela Drury-Crosby, Purchasing Director at pcrosby@bgjwsc.org. No oral communications from 

Owner Contact or other individual is binding. No contact with the JWSC staff, Commission members, or 

any public official concerning the project during the procurement process is allowed, except through the 
owner contact. A violation of this provision may result in disqualification of the Bidder. 

 

11.0  Disclaimers 
 

When public work is let out for bid, no person shall prevent or attempt to prevent competition in such bid. 

Such bidders must make an oath filed with the officer who makes payments under the contract that they 
have not prevented or attempted to prevent competition in the bidding process. Such oath shall be signed 

by: if a partnership, all partners and any officer or other person who acted on the partnership’s behalf 

during the bid process; if a corporation, all officers, agents, or other persons who acted for the corporation 

in the bid process.  
 

Bids shall not be withdrawn or cancelled by the bidder past the bid opening date and time. The bidder may 

make modifications/corrections to the bid by submitting a corrected sealed bid but only if the change is 
made prior to the bid opening. The corrected document should be clearly marked that it supersedes the bid 

originally submitted. No modification or corrections will be allowed subsequent to the bid opening.  

 
Bidders are hereby notified and agree by submission of a Bid Form that if additional items not listed in the 

Bid Form become necessary and require unit prices not established by the Bid Form, the unit prices of 

such items will be negotiated and shall be directly proportional to the established unit prices of similar 

mailto:pcrosby@bgjwsc.org
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items on the Bid Form. 

By tendering a bid, a Bidder agrees to leave the bid open for acceptance by the JWSC for sixty (60) days 

after the date set for the opening thereof. 

By tendering a bid, the Bidder certifies that they have carefully examined these instructions and the terms 

and specifications applicable to and made a part of the bid. The Bidder further certifies that the prices 

shown in any schedule of items on which the Bidder is proposing are in accordance with the conditions, 
terms, and specifications of the bid and that they are aware that any exception taken thereto may disqualify 

the bid. Bidders are required to inform themselves fully as to the availability of materials and the conditions 

relating to construction and labor under which any work will be or is now being performed. No error or 
misjudgment nor any lack of information on local conditions, general laws, or regulations on the part of 

the Bidder shall merit withdrawal of the bid.  

While price is the prime criteria, and the JWSC intends to purchase at the lowest responsible bid available, 
price shall not be the sole criteria utilized by the JWSC in evaluating the bid package submitted. The 

following criteria shall also be utilized by the JWSC in determining the lowest responsible bid: 

a. Ability of Bidder to perform in the time frame needed by the JWSC.

b. Reputation of the Bidder in its industry.

c. Reasonableness of the bid in relation to anticipated costs.
d. Ongoing relationships with the JWSC based on above-average prior performance of work with the

Commission.

The Bidder must employ such methods and means in carrying out the work as will not cause any 
interruption of or interference with any other Contractor.  

The successful Bidder must comply with the applicable Risk Management Requirements prior to 
beginning performance and during the contract.  

The JWSC reserves the right, with or without notice or cause, to accept any bid regardless of the amount 

thereof; to reject any bid, or any number of bids; to negotiate with any Bidder for reduction of or alterations 
in its bid; to reject all bids and to call for additional bids upon the same or different invitations to bid, plans 

or specifications; to be sole judge, in its discretion, on all questions as to whether or not a bid complies 

with the Invitation to Bid, the plans or the specifications, and as to the solvency and sufficiency of any and 
all sureties on all bonds.  

The Oath, Bid Bond, Representation, Legal and Character Qualifications, Affidavit, and E-Verify 

Affidavit and Agreement forms in this IFB shall be submitted with the Bid, and be executed in proper 

form. 

IN ACCORDANCE WITH O.C.G.A. § 13-10-91, NO PROPOSAL FOR THE PHYSICAL 

PERFORMANCE OF SERVICES WILL BE CONSIDERED UNLESS THE BID INCLUDES A 

SIGNED, NOTARIZED E-VERIFY AFFIDAVIT AS SET FORTH HEREIN. 

The submission of a Bid will constitute an incontrovertible representation by the Bidder that the Bidder has 

complied with every requirement of the IFB, that without exception the Bid is premised upon performing and 
furnishing the Work required by the Contract Documents and such means, methods, techniques, sequences 

or procedures of construction as may be indicated in or required by the Contract Documents, and that the 

Contract Documents are sufficient in scope and detail to indicate and convey understanding of all terms 

and conditions of performance of the Project and furnishing of the Work.
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BID FORM 

DATE SUBMITTED: 

PROJECT NAME: PS4036 GRAVITY BASIN CIPP 

REHABILITATION  PROJECT 

Brunswick, Georgia 

SUBMITTED TO: Brunswick – Glynn County Joint 

Water and Sewer Commission 

1703 Gloucester Street,  

Brunswick, Georgia 31520 

SUBMITTED BY: 

Company Name: 

Address: 

Georgia Utility Contractor’s License No. 

Acknowledge Receipt of Addenda Numbers 

The undersigned as BIDDER hereby declares that the only person or persons interested in the BID as 

principal or Principals is or are named herein and that no other person than herein mentioned has any interest 

in the BID or in the Contract to be entered into; that this BID is made without connection with any other 

person or parties making a BID, and that it is in all respects fair and in good faith without collusion or fraud. 

The BIDDER declares that he has examined the site of the work and informed himself fully in regard to all 

conditions pertaining to the place where the work is to be done; that he has examined the plans and 

specifications for the work and the documents relative thereto; and has read all General and Special 

Conditions furnished prior to the opening of bids; that he has satisfied himself relative to the work to be 

performed. 
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The BIDDER proposes and agrees, if the BID is accepted, to contract with the Brunswick – Glynn County 

Joint Water and Sewer Commission to furnish all necessary materials, equipment, machinery, tools, 

apparatus, means of transportation and labor to complete the work in full and complete accordance with the 

shown, noted, described and reasonably intended requirements of the plans, specifications and contract 

documents to the full and entire satisfaction of the Brunswick – Glynn County Joint Water and Sewer 

Commission with a definite understanding that no money will be allowed for extra work except as set forth 

in the attached General Conditions and contract documents for the prices set forth below. 

BID ITEMS:  4036 Gravity Basin CIPP Rehab 

Item Description Quantity Units Unit 
Price 

Total 

1 Mobilization 1 LS  $ 
-   

 $ 
-   

2 Bypass Pumping 1 LS  $ 
-  

 $ 
-   

3 Traffic Control 1 LS  $ 
-   

 $ 
-   

4 Sanitary Sewer Mainline Pre-Cleaning 
Inspection > 12" Diameter 

5132 LF  $ 
-   

 $ 
-   

5 Sanitary Sewer Mainline Cleaning > 12" 
Diameter 

5132 LF  $ 
-   

 $ 
-   

6 Sanitary Sewer Mainline Post-Cleaning 
Inspection > 12" Diameter 

5132 LF  $ 
-   

 $ 
-   

7 15" CIPP Mainline Rehabilitation 744 LF  $ 
-   

 $ 
-   

8 18" CIPP Mainline Rehabilitation 1454 LF  $ 
-   

 $ 
-   

9 24" CIPP Mainline Rehabilitation 2186 LF  $ 
-   

 $ 
-   

10 30" CIPP Mainline Rehabilitation 748 LF  $ 
-   

 $ 
-   

11 Sanitary Sewer Mainline Heavy Sewer 
Cleaning > 12" Diameter 

1 SEGMENT  $ 
-   

 $ 
-   

12 Sanitary Sewer Mainline Deposit Cut > 12" 
Diameter 

1 SEGMENT  $ 
-   

 $ 
-   

13 Sanitary Sewer Mainline Root Cut Medium > 
12" Diameter 

1 SEGMENT  $ 
-   

 $ 
-   

14  Sanitary Sewer Mainline Root Cut Ball > 12" 
Diameter 

1 SEGMENT  $ 
-   

 $ 
-   

15 Sanitary Sewer Mainline Lateral Cut > 12" 
Diameter 

1 EACH  $ 
-   

 $ 
-   

16 Service Connection Reinstatement 2 EACH  $ 
-   

 $ 
-   

17 Dye Testing of Existing Service Connections 1 EACH  $ 
-   

 $ 
-   
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BID FORM | 3 

 

18 Open Cut Point Repairs 1 EACH  $                   
-    

 $                  
-    

19 Flowable Fill, Complete in Place 100 GAL  $                   
-    

 $                  
-    

TOTAL   

 
 

 

Sub-total Bid Items (in words)         

 

 
          ($    ). 
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The Bidder further agrees to accomplish all work and provide all material for the lump sum price 
submitted, and understands that the lump sum price is subject to adjustment by either increase or 

decrease, only through a properly executed change order. 

The Bidder further proposes and agrees to commence work under this contract, with adequate force and 

equipment, on a date to be specified in a written order of the Owner and shall fully complete all work 

hereunder within one hundred fifty (150) consecutive calendar days from and including said date. 

The undersigned further agrees that, in case of failure on his part to execute the said Contract and Bonds 

within fifteen (15) consecutive calendar days after receipt of the conformed Contract Documents, the 
check or bid bond accompanying this Bid and the monies payable thereto, shall be paid into the funds of 

the Owner as liquidated damages for such failure otherwise, the check or Bid Bond accompanying this 

Bid shall be returned to the undersigned. 

I understand that collusive bidding is a violation of state and federal law and can result in fines, prison 

sentences, and civil damage awards.  I agree to abide by all conditions of this Invitation for Bids and certify 

that I am authorized to sign this Bid for the Bidder. 

 

 

This the _______ day of ____________________ 2021. 

 

Company Name: (Please Type or Print)                 Person Authorized to Sign: 

 

Name: _________________________                Name: _________________________ 

 

Street: _________________________                Signature: ______________________ 

 

City: ___________________________ Title:  __________________________ 

 

State: ___________ Zip: __________ Telephone Number: (     ) __________ 

 

Fax Number: (      ) _______________  

                       

E-Mail:_________________________ 
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EXPERIENCE AND REFERENCES: 

  

The Bidder shall provide references relative to work it has done of a similar nature as solicited in this 

Invitation for Bids. Give references that will afford the JWSC opportunity to judge as to experience, skill, 

business standing and financial ability. 

 

Project 

 

Brief Scope of Project 

 

Project Owner 

(Title) 

Phone Number 

and Email 

Address 

Address 

1     

2     

3     
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BID BOND 

 

State of Georgia 

City of Brunswick 

County of Glynn 

 

KNOW ALL MEN BY THESE PRESENT, that we, _______________________________ 

 

__________________________________________________________, as Principal, and  

 

__________________________________________, as Surety, are held and firmly bound  

 

unto the Brunswick-Glynn County Joint Water and Sewer Commission (JWSC) in the not to  

 

exceed sum of ____________________________________________________ Dollars 

 

($_______________) lawful money of the United states, for the payment of which sum well and truly to 

be made, we bind ourselves, our heirs, personal representatives, successors and assign, jointly and severally, 

firmly by these presents. 

 

WHEREAS, the Principal has submitted to the JWSC a Bid for:  

 

PS4036 CIPP GRAVITY BASIN REHABILITATION 

BRUNSWICK, GEORGIA 

 

 
NOW THEREFORE, the conditions of this obligation are such that if the Bid be accepted, the Principal 

shall, within fifteen days (15) days after receipt of conformed Contract Documents, execute a contract in 

accordance with the Bid upon the terms, conditions and prices set forth therein, and in the form and manner 

required by the JWSC and execute a sufficient and satisfactory Performance Bond and Payment bond 

payable to the JWSC, each in an amount of one hundred percent (100%) of the total contract price, in form 

and with security satisfactory to the JWSC, then this obligation shall be void; otherwise, it shall be and 

remain in full force and virtue in law; and the Surety shall, upon failure of the Principal to comply with any 

or all to the foregoing requirements within the time specified above, immediately pay to the aforesaid 
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JWSC, upon demand, the amount hereof in good and lawful money of the United States of America, not as 

a penalty, but as liquidated damages. 

 

This bond is given pursuant to and in accordance with the provisions of O.C.G.A. § 36-91-50 et seq., as 

amended from time to time, and all the provisions of the law referring to this character of bond as set forth 

in said sections or as may be hereinafter enacted and these are hereby made a part hereof to the same extent 

as if set out herein in full. 

 

(Continued on Next Page) 
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IN WITNESS WHEREOF, the said Principal has hereunder affixed its signature and said Surety has 

hereunto caused to be affixed its corporate signature and seal, by its duly authorized officers, on 

This the _______ day of _______________________, 2021. 

PRINCIPAL:  ___________________________________________________________ 

Signed and sealed in the  By:  ____________________________ 

Presence of: 

 Title:  ___________________________ 

1. __________________________  (Seal) 

2. __________________________

SURETY:  _____________________________________________________________ 

Signed and sealed in the  By: _____________________________ 

Presence of: 

 Title: ____________________________ 

 (Seal) 

1. __________________________

2. __________________________
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OATH 

 

State of Georgia 

City of Brunswick 

County of Glynn 

 

I       (Name of Individual) solemnly swear that in the procurement of 

the Contract for  
 

PS4036 GRAVITY BASIN REHABILITATION 

BRUNSWICK – GLYNN COUNTY, GEORGIA 

 

That I or any other person associated with me or my business, corporation or partnership has prevented or 

attempted to prevent competition in the bidding of said project or from submitting a bid for this project by 
any means whatsoever. 

 

Lastly, I swear that neither I, nor any other person associated with me or my business, Corporation or 

partnership has caused or induced any other bidder to withdraw his/her bid from consideration for this 
project. Said oath is filed in accordance with the requirements set forth in O.C.G.A. § 36-91-21 (e). 

 

This                             Day of                                       , 2021 
 

Name of Party:            

                                                       
Corporate or Partnership Name:          

 

Sworn to and subscribed before me this   Day of  , 2021 

 
 

NOTARY PUBLIC: 

 
Name:                

 

My Commission Expires:            

 
 

(SEAL)  
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REPRESENTATION 

 

EQUAL EMPLOYMENT OPPORTUNITY (EEO) PRACTICE: 

 

EEO Plan: The successful Bidder will develop and implement an EEO policy that, as a minimum, 

will recruit, hire, train, and promote, at all levels, without regard to race, color, religion, national 
origin, sex, or age, except where sex or age is a bona fide occupational qualification. 

 

EEO For Veterans/Handicapped: The successful Bidder will also provide equal employment 

opportunities for qualified disabled veterans, handicapped persons and veterans of the Vietnam Era. 

 

EEO For Successful Bidder Programs: The successful Bidder, will ensure equal employment 
opportunity applies to all terms and conditions of employment, personnel actions, and successful 

Bidder-sponsored programs. Every effort shall be made to ensure that employment decisions, 

programs and personnel actions are non- discriminatory. That these decisions are administered 

on the basis of an evaluation of an employee's eligibility, performance, ability, skill and experience. 

 
EEO Acquisitions: The successful Bidder will develop and implement a policy that will give equal 

opportunity to the purchase of various goods and services from small businesses and minority-

owned businesses. 
 

Does the Bidder have the above EEO policy in place?  

Yes [    ]   No [    ] 

If the answer to a. above is no, will the Bidder have such a policy in place for the 

project? 

 
Yes [    ]   No [    ] 

Statement of Assurance: The Bidder herein assures the JWSC that it is in compliance 

with Title VI & VII of the 1964 Civil Rights Act, as amended, in that it does not on the grounds of 

race, color, national origin, sex, age, disability, or veteran status, discriminate in any form or 
manner against employees or employers or applicants for employment and is in full compliance 

with A.D.A. 

 
  

(Firm's Name) 
  

(Authorized Signature) 

  /   

(Title) (Date) 
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LEGAL AND CHARACTER QUALIFICATIONS 

Convictions: Has the Bidder (including parent corporation, if applicable) or any principal ever been 

convicted in a criminal proceeding (felonies or misdemeanors) in which any of the following offenses were 
charged? 

Yes No Yes No 

Fraud [     ] [     ] Obstruction of justice (or any other [     ] [     ] 

misconduct affecting public or judicial 
Embezzlement [     ] [     ] officers’ performance of their official 

Duties 

Tax Evasion [     ] [     ] 

Bribery [     ] [     ] False/misleading advertising [     ] [     ] 

Extortion [     ] [     ] Perjury [     ] [     ] 

Jury Tampering [     ] [     ] Conspiracy to commit any of the 

Foregoing offenses [     ] [     ] 

Anti-Trust Violations [     ] [     ] 

Civil Proceedings: Has the Bidder or any principal ever been a party, or is now a party, to a civil 
proceeding in which it was held liable for any of the following?  

Yes No Yes No 

Unfair/anti-competitive [     ] [     ] Violations of securities laws [     ] [     ] 

business practices (state & federal) 

Consumer fraud  [     ] [     ] False/misleading advertising [     ] [     ] 

misrepresentation 

Violation of local government [     ] [     ] 

Ordinances 

License Revocation: Has the Bidder or any principal ever had a business license revoked, suspended, or 
the renewal thereof denied, or is a party to such a proceeding that may result in same? 

Yes No 

[     ] [     ] 

Responses: If yes is the response to any of the questions on the previous page, provide information such 
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as date, court, sentence, fine, location, and all other specifics for each yes response. 
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AFFIDAVIT 

This Bid is submitted to Brunswick-Glynn County Joint Water and Sewer Commission (JWSC) by 

the undersigned who is an authorized officer of the company and said company is licensed to do business 
in Georgia. Further, the undersigned is authorized to make these representations and certifies these 

representations are valid. The Bidder recognizes that all representations herein are binding on the Company 

and failure to adhere to any of these commitments, at the JWSC's option, may result in a revocation 
of the granted contract. 

Consent is hereby given to the JWSC to contact any person or organization in order to make inquiries 
into legal, character, technical, financial, and other qualifications of the Bidder. 

The Bidder understands that, at such time as the JWSC decides to review this Bid, additional 

information may be requested. Failure to supply any requested information within a reasonable time 
may result in the rejection of the Bid with no re-submittal rights. 

The successful Bidder understands that the JWSC, after considering the legal, financial, technical, and 
character qualifications of the Bidder, as well as what in the JWSC's judgment may best serve the 

interest of its rate payers and employees, may grant a contract. 

The successful Bidder understands that this bid is made without prior understanding, agreement, or 
connection with any corporation, firm or person submitting a bid for the same, and is in all respects 

fair and without collusion or fraud. I understand that collusive bidding is a violation of state and federal 

law and can result in fines, prison sentences, and civil damage awards. 

Any contract issued will be on the basis of the Bidder’s service, financial plans and arrangements 

being feasible and adequate to fulfill the conditions set forth in this project and the successful Bidder’s 
response. 

Company Name: 

Authorized Person: Signature: 
(Print/Type) 

Title: Date: 

Address: 

Telephone: Fax: Email: 
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E-VERIFY CONTRACTOR AFFIDAVIT AND AGREEMENT 

 

Georgia Security Immigration and Compliance (GSIC) Act 

 

The Brunswick - Glynn County Joint Water and Sewer Commission and Contractor agree that compliance 

with the requirements of O.C.G.A. § 13-10-91 and Rule 300-10-1-.02 of the Rules of the Georgia Department 
of Labor are conditions of this Agreement for the physical performance of services. 

 

By executing this affidavit, the undersigned contractor verifies its compliance with O.C.G.A. § 13-10-91, 
stating affirmatively that the individual, firm, or corporation which is contracting with the Brunswick - Glynn 

County Joint Water and Sewer Commission has registered with and is participating in the federal work 

authorization program known as: "E-Verify”, web address  https://e-verify.uscis.gov/enroll/ operated by 

the United States Citizenship and Immigration Services Bureau of the United States Department of 
Homeland Security to verify information of newly hired employees, pursuant to the Immigration Reform 

and Control Act of 1986 (IRCA), P.L. 99-603], in accordance with the applicable provisions and deadlines 

established in O.C.G.A. § 13-10-91.  The undersigned Contractor also verifies that he/she/it is using and 
will continue to use the federal work authorization program throughout the contract period. 

 

The undersigned Contractor agrees that, should it employ or contract with any subcontractor(s) in 
connection with the physical performance of services pursuant to the contract with the Brunswick - Glynn 

County Joint Water and Sewer Commission, Contractor will secure from each subcontractor(s) similar 

verification of compliance with O.C.G.A. § 13-10-91 on the Subcontractor Affidavit provided in Rule 300-

10-01-.08 or a substantially similar form.  Contractor further agrees the Contractor will advise the 
Brunswick - Glynn County Joint Water and Sewer Commission of the hiring of a new subcontractor and 

will provide the Brunswick - Glynn County Joint Water and Sewer Commission with a Subcontractor 

Affidavit attesting to the Subcontractor’s name, address, user identification number, and date of 
authorization to use the Federal Work Authorization Program within five (5) days of the hiring before the 

Subcontractor begins working on the Project. Contractor also agrees to maintain all records of such 

compliance for inspection by the Brunswick - Glynn County Joint Water and Sewer Commission at any 
time and to provide a copy of each such verification to the Brunswick - Glynn County Joint Water and 

Sewer Commission at the time the subcontractor(s) is retained to perform such services. 

 

 
 

(Continued on Next Page) 

 
 

  

https://e-verify.uscis.gov/enroll/
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E-Verify Employment Eligibility Verification User I.D. Number 

Date of Authorization To Use Federal Work Authorization Program 

Name of Contractor 

Title of Authorized Officer or Agent of Contractor 

Signature and Printed Name of Authorized Officer or Agent 

Sworn to and subscribed before me this the  day of , 2021. 

NOTARY PUBLIC: 

Name: 

My Commission Expires: 

(NOTARY SEAL) 

As of the effective date of O.C.G.A. § 13-10-91, the applicable federal work authorization program is the 

“EEV/Basic Pilot Program” operated by the U.S. Citizenship and Immigration Services Bureau of the U.S. 

Department of Homeland Security, in conjunction with the Social Security Administration (SSA). 

Authority O.C.G.A. § 13-10-91.  History.  Original Rule entitled “Contractor Affidavit and Agreement” 

adopted F. May 25, 2007; eff. June18, 2007, as specified by the Agency. 
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E-VERIFY SUBCONTRACTOR AFFIDAVIT AND AGREEMENT 

Georgia Security Immigration and Compliance (GSIC) Act 

The Brunswick - Glynn County Joint Water and Sewer Commission and Subcontractor agree that 
compliance with the requirements of O.C.G.A. § 13-10-91 and Rule 300-10-1-.02 of the Rules of the Georgia 

Department of Labor are conditions of this Agreement for the physical performance of services. 

By executing this affidavit, the undersigned subcontractor verifies its compliance with O.C.G.A. § 13-10-

91, stating affirmatively that the individual, firm, or corporation which is contracting with 

a Contractor contracting with the Brunswick - Glynn County Joint Water and Sewer Commission has 

registered with and is participating in the federal work authorization program known as: E-Verify”, web 
address https://e-verify.uscis.gov/enroll/ operated by the United States Citizenship and Immigration Services 

Bureau of the United States Department of Homeland Security to verify information of newly hired 

employees, pursuant to the Immigration Reform and Control Act of 1986 (IRCA), P.L. 99-603], in 
accordance with the applicable provisions and deadlines established in O.C.G.A. §13-10-91.  The 

undersigned Subcontractor also verifies that he/she/it is using and will continue to use the federal work 

authorization program throughout the contract period. 

The undersigned Subcontractor agrees that, should it employ or contract with any other subcontractor(s) 

in connection with the physical performance of services pursuant to the contract with the Brunswick - Glynn 

County Joint Water and Sewer Commission, Subcontractor will secure from such subcontractor(s) similar 
verification of compliance with O.C.G.A. § 13-10-91 on the Subcontractor Affidavit provided in Rule 300-

10-01-.08 or a substantially similar form. Subcontractor further agrees the Subcontractor will advise the 

Brunswick - Glynn County Joint Water and Sewer Commission of the hiring of a new subcontractor and 
will provide the Brunswick - Glynn County Joint Water and Sewer Commission with a Subcontractor 

Affidavit attesting to the Subcontractor’s name, address, user identification number, and date of 

authorization to use the Federal Work Authorization Program within five (5) days of the hiring before the 

Subcontractor begins working on the Project. Subcontractor also agrees to maintain all records of such 
compliance for inspection by the Brunswick - Glynn County Joint Water and Sewer Commission at any 

time and to provide a copy of each such verification to the Brunswick - Glynn County Joint Water and 

Sewer Commission at the time the subcontractor(s) is retained to perform such services. 

(Continued on Next Page) 

https://e-verify.uscis.gov/enroll/
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E-Verify Employment Eligibility Verification User I.D. Number 

Date of Authorization To Use Federal Work Authorization Program 

Name of Subcontractor 

Title of Authorized Officer or Agent of Subcontractor 

Signature and Printed Name of Authorized Officer or Agent 

Sworn to and subscribed before me this the  day of , 2021. 

NOTARY PUBLIC: 

Name: 

My Commission Expires: 

(NOTARY SEAL) 

As of the effective date of O.C.G.A. § 13-10-91, the applicable federal work authorization program is the 

“EEV/Basic Pilot Program” operated by the U.S. Citizenship and Immigration Services Bureau of the U.S. 

Department of Homeland Security, in conjunction with the Social Security Administration (SSA). 

Authority O.C.G.A. § 13-10-91.  History.  Original Rule entitled “Contractor Affidavit and Agreement” 

adopted F. May 25, 2007; eff. June18, 2007, as specified by the Agency. 
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PERFORMANCE BOND 

State of Georgia 

City of Brunswick 

County of Glynn 

KNOW ALL MEN BY THESE PRESENT, that we 

 , as Principal, and 

 , as Surety, do hereby acknowledge ourselves 

indebted and firmly bound and held unto the Brunswick-Glynn County Joint Water and Sewer 

Commission (JWSC), for the use and benefit of those entitled thereto in the not to exceed sum of 

      $ ( )    

for the payment of which will and truly to be made, in lawful money of the United States, we do 

hereby bind ourselves, successors, assigns, heirs, and personal representatives.  

BUT THE CONDITION OF THE FOREGOING OBLIGATION OR BOND IS THIS: 

WHEREAS, the JWSC has engaged the said Contractor for the not to exceed sum of 

      $ (              ) 

for the PS4036 GRAVITY BASIN CIPP REHABILITATION,, as more fully appears in a written 

Agreement bearing the same project title, a copy of which Agreement is by reference hereby made a 

part thereof. 

NOW, THEREFORE, if a said Contractor shall fully and faithfully perform all the undertakings and 

obligations under the said agreement or contract herein before referred to and shall fully indemnify and 

save harmless the JWSC from all costs and damage whatsoever which it may suffer by reason of any 

failure on the part of said Contractor to do so, and shall fully reimburse and repay the JWSC such 

default, and shall guarantee all products and workmanship against defects for a period of one year, then 

this obligation or bond shall be null and void, otherwise, it shall remain in full force and effect. 

And for value received it is hereby stipulated and agreed that no change, extension of time, alteration or 

addition to the terms of the said Agreement or Contract or in the work to be performed there under, or 

the Specifications accompanying the same shall in any way affect the obligations under this obligation 

or bond, and notice is hereby waived of any such damage, extension of time, alteration or addition to the 

terms of the Agreement or Contract or to the work or to the Specifications. 

This bond is given pursuant to and in accordance with the provisions of O.C.G.A. § 36-91-1 et seq. 

and all the provisions of the law referring to this character of bond as set forth in said sections or as 

may be hereinafter enacted, and these are hereby made a part hereof to the same extent as if set out 

herein in full. 
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IN WITNESS WHEREOF, the said Principal has hereunder affixed its signature and said Surety has 

hereunto caused to be affixed its corporate signature and seal, by its duly authorized officers, on 

This the  day of , 2021, executed in two (2) counterparts. 

PRINCIPAL: 

By: 

Title: 

(SEAL) 

Signed and Sealed in the Presence of: 

1. 

2. 

SURETY: 

By: 

Title: 

(SEAL) 

Signed and Sealed in the Presence of: 

1. 

2.
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PAYMENT BOND 

State of Georgia 

City of Brunswick 

County of Glynn 

KNOW ALL MEN BY THESE PRESENT, that we 

 , as Principal, and 

 , as Surety, do hereby acknowledge ourselves 

indebted and firmly bound and held unto the Brunswick-Glynn County Joint Water and Sewer 

Commission (JWSC), for the use and benefit of those entitled thereto in the not to exceed the sum of 

      $ ( )    

for the payment of which will and truly to be made, in lawful money of the United States, we do 

hereby bind ourselves, successors, assigns, heirs, and personal representatives.  

BUT THE CONDITION OF THE FOREGOING OBLIGATION OR BOND IS THIS: 

WHEREAS, the JWSC has engaged the said Contractor for the not to exceed sum of 

      $ ( )  

For the PPSS44003366  GGRRAAVVIITTYY  BBAASSIINN  CCIIPPPP  RREEHHAABBIILLIITTAATTIIOONN   as more fully appears in a written 

Agreement bearing the same project title, a copy of which Agreement is by reference hereby made a 

part thereof. 

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH, that if said 

Contractor and all subcontractors to whom any portion of the work provided for in said Contract is 

sublet and all assignees of said Contract and of such subcontractors shall promptly make payments to 

all persons supplying him or them with labor, products, services, or supplies for or in the prosecution 

of the work provided for in such Contract, or in any amendment or extension of or addition to said 

Contract, and for the payment of reasonable attorney's fees, incurred by the claimants in suits on this 

bond, then the above obligation shall be void; otherwise, it shall remain in full force and effect. 

HOWEVER, this bond is subject to the following conditions and limitations: 

(a) Any person, firm or corporation that has furnished labor, products, or supplies for or 

in the prosecution of the work provided for in said Contract shall have a direct right of 

action against the Contractor and Surety on this bond, which right of action shall be 

asserted in a proceeding, instituted in the county in which the work provided for in said 

Contract to be performed or in any county in which Contractor or Surety does business. 

 Such right of action shall be asserted in proceedings instituted in the name of the 

claimant or claimants for his or their use and benefit against said Contractor and 

Surety or either of them (but not later than one year after the final settlement of said 
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Contract) in which action such claim or claims shall be adjudicated and judgment 

rendered thereon. 

(b) The Principal and Surety hereby designate and appoint 

 as agent of each of them to receive and accept service of process or 

other pleading issue or filed in any proceeding instituted on this bond and hereby 

consent that such service shall be the same as personal service on the Contractor 

and/or Surety. 

(c) In no event shall the Surety be liable for a greater sum than the penalty of this bond, or 

subject to any suit, action or preceding thereon that is instituted later than one year 

after the final settlement of said Contract. 

(d) This bond is given pursuant to and in accordance with the provisions of O.C.G.A. § 

36-91-1 et seq. and all the provisions of the law referring to this character of bond as 

set forth in said sections or as may be hereinafter enacted, and these are hereby made 

a part hereof to the same extent as if set out herein in full. 

[Signatures on Next Page) 
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IN WITNESS WHEREOF, the said Principal has hereunder affixed its signature and said Surety has 

hereunto caused to be affixed its corporate signature and seal, by its duly authorized officers, on 

This the  day of , 2021, executed in two (2) counterparts.

PRINCIPAL: 

By: 

Title: 

(SEAL) 

Signed and Sealed in the Presence of: 

1. 

2. 

SURETY: 

By: 

Title: 

(SEAL) 

Signed and Sealed in the Presence of: 

1. 

2.
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AFFIDAVIT OF PAYMENT OF CLAIMS 

(Submitted with Final Invoice) 

 this the  day of  , 2021, 

appeared before me,   , a Notary Public, in and for 

, and being by me first duly sworn states that all 

subcontractors and suppliers of labor and materials have been paid all sums due them to date for work 

performed or material furnished in the performance of the Contract between:  

Brunswick-Glynn County Joint Water and Sewer Commission (JWSC) and To Be Named 

(Contractor), last signed                                for the PPSS44003366  GGRRAAVVIITTYY  BBAASSIINN  CCIIPPPP  

RREEHHAABBIILLIITTAATTIIOONN  

CONTRACTOR Company: 

By: 

Title: 

(SEAL) 

Sworn to and subscribed before me this the  day of , 2021.

NOTARY PUBLIC: 

Name: 

My Commission Expires: 

(NOTARY SEAL) 



Brunswick-Glynn County Joint Water and Sewer Commission 
1703 Gloucester Street 

Brunswick, Georgia 31520 
(912) 261-7100

INSURANCE REQUIREMENTS 
(revised April 2019 to include Professional Liability Requirements) 

The description section of your insurance certificate must read: 

BGJWSC is named as an additional insured on all coverage except Workers’ Compensation as per written 
contract. A wavier of Subrogation applies to all policies shown above as per written contract. 

Insurance Requirements     
Before starting and until acceptance of the Work by BGJWSC, and without further limiting its liability under the Contract, 
Company shall procure and maintain at its sole expense, insurance of the types and in the minimum amounts stated below: 

 SCHEDULE        AMOUNT 
Workers’ Compensation 

  Georgia Statutory coverage and Employer’s          Statutory Limits (Workers’ Compensation) 
  Liability (including appropriate Federal Acts) $500,000  Bodily Injury each accident 

$500,000 Bodily Injury by Disease each Employee 
$1,000,000 Bodily Injury policy limit 

Commercial General Liability 
Premises-Operations $1,000,000 each occurrence 
Products-Completed Operations  $2,000,000 annual aggregate for bodily injury 
Contractual Liability and property damage, combined single limit 
Independent Contractors  
Broad Form Property Damage 
Explosion, Collapse and Underground 
Hazards (XCU Coverage) as appropriate 
Primary and Non Contributory  

Automobile Liability 
All autos-owned, hired, or non-owned $1,000,000 each occurrence, combined single limit 

Professional Liability Insurance 
Errors and Omissions $2,000,000 each occurrence; $4,000,000 annual aggregate 

 Excess or Umbrella Liability 
(This is additional coverage and limits $2,000,000 each occurrence and annual aggregate 
above the following primary insurance: 
Employer’s Liability, Commercial General Liability and Automobile Liability) 

Company’s Commercial General Liability and Excess or Umbrella Liability policies shall be effective for two years after Work is 
complete.  The above Indemnification provision is separate and is not limited by the type of insurance or insurance amounts 
stated above.  The General liability shall contain a “Per Project Aggregate”. 

Company shall specify BGJWSC as an additional insured for all coverage except Workers’ Compensation and Employer’s 
Liability.  Such insurance shall be primary and non-contributory as to any and all other insurance or self-insurance maintained 
by BGJWSC.  Company shall include a Waiver of Subrogation on all required insurance in favor of BGJWSC, its commission 
members, employees, agents, successors and assigns.  

Such insurance shall be written by a company or companies authorized to do business in the State of Georgia, rated at least A- 
VII by A M Best and satisfactory to BGJWSC.  Prior to commencing any Work under this Contract, certificates evidencing the 
maintenance of the insurance shall be furnished to BGJWSC for approval.  



CERTIFICATE OF INSURANCE 

This is to certify that 

(Insurance Company) 

Of 

(Insurance Company Address) 

Has issued policies of insurance, as identified by a policy number to the insured named below, and that 

such policies are in full force and effect at this time.  Furthermore, this is to certify that these policies meet 

the requirements described in the General Conditions of this project; and it’s agreed that none of these 

policies will be canceled or changed so as to affect this Certificate until thirty (30) days after written notice of 
such cancellation or change has been delivered to: 

BRUNSWICK – GLYNN COUNTY JOINT WATER AND SEWER COMMISSION 

EXECUTIVE DIRECTOR 

1703 GLOUCESTER STREET 

BRUNSWICK, GEORGIA 31520 

It is further agreed that the Brunswick – Glynn County Joint Water and Sewer Commission shall be named 

as an additional insured on the Contractor’s policy. 

Insured: 

Project Name: PS4036 GRAVITY BASIN CIPP REHABILITATION 

BRUNSWICK – GLYNN COUNTY, GEORGIA 

Policy Number(s): 

Date: 

(Insurance Company) 

Issued At: 

(Authorized Representative) 

Address: 

Note: Please attach Certificate of Insurance form to this page. 



CERTIFICATE OF DRUG FREE WORKPLACE | 1  

CERTIFICATE OF DRUG FREE WORKPLACE 

In order to have a drug- free workplace, a business shall: 

Publish a statement notifying employees that the unlawful, manufacture, distribution, dispensing, 

possession, or use of controlled substances is prohibited in the workplace and specifying the 

actions that shall be taken against employees for violation of such prohibition. 

Inform employees about the dangers of drug abuse in the workplace, the business’s policy of 

maintaining a drug-free workplace, any available drug counseling, rehabilitation, and employee 

assistance programs, and the penalties that may be imposed upon employees for drug abuse 

violations. 

As a condition of working on the commodities or contractual services then under bid, the 

employee shall notify the employer of any conviction of, or plea of guilty or nolo 

contendere to, any violation of any controlled substance law of the United States or any 

State, for a violation occurring in the workplace no later than five (5) days after such 

conviction. 

Impose a sanction on, or require satisfactory participation in a drug abuse assistance or 

rehabilitation program if such in available in the employee’s community, by any employee who 

is so convicted. 

Make a good faith effort to continue to maintain a drug-free workplace through 

implementation of this section. 

As the person authorized to sign this statement, I certify that this firm complies fully with the above 

requirements. 

Company Name: 

Authorized Signature: 

Title: 

Date: 



GENERAL CONDITIONS 
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0.0 Definitions 



Where used throughout these contract documents the following words and terms shall have the 

meanings indicated. The meanings shall be applicable to the singular, plural, masculine and feminine 

of the words and terms. 

Acceptance.  Formal action of the BRUNSWICK - GLYNN COUNTY JOINT WATER AND 

SEWER COMMISSION in determining that the Contractor's work has been completed in 

accordance with the contract and in notifying the Contractor in writing of the acceptability of the 
work. 

Act of God.  A cataclysmic phenomenon of nature, such as a hurricane, earthquake or abnormal 
flood. Rain, wind, high water, or other natural phenomenon which might reasonably have been 

anticipated from historical records of the general locality of the work shall not be construed as acts 

of God. 

Addenda. Supplemental written specifications or drawings issued prior to execution of the contract 

which modify or interpret the project manual by addition, deletion, clarification, or corrections. 

Bid. Offer of a bidder submitted on the prescribed form setting forth the price or prices of the work 

to be performed. 

Bidder.  Individual, partnership, corporation, or a combination thereof, including joint ventures, 

offering a bid to perform the work. 

Contract. The writings and drawings embodying the legally binding obligations between the 
BRUNSWICK - GLYNN COUNTY JOINT WATER AND SEWER COMMISSION and the 

Contractor for completion of the work; Contract Documents attached to the Contract and made a 

part thereof as provided herein. 

Contract Documents. The Advertisement for Bids, Addenda (which pertain to the Contract Documents), 

Contractor’s Bid (including documentation accompanying the Bid and any post Bid documentation 

submitted prior to the Notice of Award), the Contract, the Notice to Proceed, the Bonds, these General 
Conditions, the Special Conditions, the Specifications and Drawings, together with all Written 

Amendments, Change Orders, Work Change directives, and Field Orders. 

Contract Price.  Amount payable to the Contractor under the terms and conditions of the contract. 

Based on the price given on the Bid schedule, with adjustments made in accordance with the 

contract. The base amount given in the Bid schedule shall be a lump sum Bid. 

Contract Time. Number of consecutive calendar days stated in the contract for the completion of 

the work or portions thereof. 

Contractor. The individual, partnership, corporation, or combination thereof, including joint 

ventures who enter into the contract with the BRUNSWICK - GLYNN COUNTY JOINT WATER 

AND SEWER COMMISSION for the performance of the work. The term covers subcontractors, 
equipment and material suppliers, and their employees. 

Contractor's Plant and Equipment. Equipment, material, supplies, and all other items, except 

labor, brought onto the site by the Contractor to carry out the work, but not to be incorporated in 

the work. 



 
Day.  Calendar day. 

 

Defective. An adjective which when modifying the word “work” refers to work, including but not 

limited to the furnishing of materials, that is unsatisfactory, faulty, deficient, or performed in an 
unworkmanlike manner, in that it does not conform to or meet the requirements of the Contract, 

any inspection, reference standard, test or approval referred to in the Contract, or has been damaged 

prior to a recommendation of final payment. 
 

Direct. Action of the BRUNSWICK - GLYNN COUNTY JOINT WATER AND SEWER 

COMMISSION by which the Contractor is ordered to perform or refrain from performing work 
under the contract. 

 

Directive. Written documentation of the actions of the Engineer or the BRUNSWICK - GLYNN 

COUNTY JOINT WATER AND SEWER COMMISSION in directing the Contractor. 

 

Engineer. Whenever the word “Engineer” is used in the contract, it shall be understood as referring 

to the Engineer of the BRUNSWICK - GLYNN COUNTY JOINT WATER AND SEWER 
COMMISSION, or such other Engineer, supervisor or inspector as may be authorized by the 

BRUNSWICK - GLYNN COUNTY JOINT WATER AND SEWER COMMISSION to act in any 

particular area of the Contract. 
 

Equipment.  Mechanical, electrical, instrumentation or other device with one or more moving 

parts, or devices requiring an electrical, pneumatic, electronic, or hydraulic connection. 

 
Furnish. To deliver to the job site or a specified location any item, equipment or material. 

 

Holidays.  Legal holidays designated by the BRUNSWICK - GLYNN COUNTY JOINT WATER 
AND SEWER COMMISSION. 

 

Install.  Placing, erecting, or constructing in place any item, equipment, or material. 

 
May.  Refers to permissive actions. 

 

Owner.  The Brunswick - Glynn County Joint Water and Sewer Commission. 
 

Owner's Representative. The person, firm or corporation designated by the BRUNSWICK - 

GLYNN COUNTY JOINT WATER AND SEWER COMMISSION. 

 
Paragraph. For reference or citation purposes, paragraph shall refer to the paragraph, or 

paragraphs, called out by section number and alphanumeric designator where applicable. 

 
Person.  The term, person, includes firms, companies, corporations, partnerships, and joint 

ventures. 

 
Project.  The undertaking to be performed under the provisions of the contract. 

 

Punch List.  List of incomplete items of work and of items of work which are not in conformance 

with the contract.  The list will be prepared by the Owner's Representative when the Contractor 
(1) notifies the Owner's Representative in writing that the work has been completed in accordance 

with the contract and (2) requests in writing that the BRUNSWICK - GLYNN COUNTY JOINT 



WATER AND SEWER COMMISSION accept the work. 
 

Shall. Refers to actions by either the Contractor or the BRUNSWICK - GLYNN COUNTY JOINT 

WATER AND SEWER COMMISSION and means the Contractor or BRUNSWICK - GLYNN 

COUNTY JOINT WATER AND SEWER COMMISSION has entered into a covenant with the 
other party to do or perform the action. 

 

Specifications. That part of the contract documents consisting of written descriptions of the 
technical features of materials, equipment, construction system, standards, and workmanship. 

 

Work. The labor, materials, equipment, supplies, services, and other items necessary for the 
execution, completion and fulfillment of the Contract. 

 

 

 
 

(Continued on Next Page) 
  



1.0 Contract Administration 

 

The Contract Administrator for this Invitation shall be Mr. Andrew Burroughs Executive Director 

(912) 261-7108. The Contract Administrator shall act as the BRUNSWICK - GLYNN COUNTY 

JOINT WATER AND SEWER COMMISSION's Representative during the execution of any 
subsequent contract and related amendments. He will evaluate any contract disputes in a fair and 

unbiased manner. The decisions of the Contract Administrator shall be final and conclusive and 

binding upon all parties to the Contract. Any contractual questions arising during the Bid period 
or during the contract period(s) are to be addressed to the Contract Administrator at the following 

address: 

 
Brunswick – Glynn County Joint Water and Sewer Commission 

Attention: Mr. Andrew Burroughs, Executive Director 

1703 Gloucester Street 

Brunswick, Georgia 31520 
Phone: (912) 261-7108 

E-Mail: aburroughs@bgjwsc.org 

 

2.0 Owner's Representative 

 

The Owner's Representative is the BRUNSWICK - GLYNN COUNTY JOINT WATER AND 
SEWER COMMISSION’s day-to-day manager of the contracted services. He shall provide the 

successful Bidder direction and monitor the results within the limits of the contract’s terms and 

conditions. He will decide questions that may arise as to quality and acceptability of services 

performed.  He shall judge as to the accuracy of quantities submitted by the successful Bidder in 
payment requests and the acceptability of the services that these quantities represent.  He will be 

the point-of-contact for developing contract changes and amendments to be approved by the 

BRUNSWICK - GLYNN COUNTY JOINT WATER AND SEWER COMMISSION. Any project 
questions arising, subsequent to contract award, are to be addressed to the Owner's Representative 

at the following address: 

 

Brunswick – Glynn County Joint Water and Sewer Commission 
Attention: Mr. W. Todd Kline, P.E., Director of Engineering 

1703 Gloucester Street 

Brunswick, Georgia 31520 
Phone: (912) 261-7122 

E-Mail: tkline@bgjwsc.org 

 

3.0 Notice of Award of Contract 

 

As soon as possible, and within sixty (60) days after receipt of bids, the BRUNSWICK - GLYNN 

COUNTY JOINT WATER AND SEWER COMMISSION shall notify the successful Bidder of its 
intent to enter into a contract agreement. Should the BRUNSWICK - GLYNN COUNTY JOINT 

WATER AND SEWER COMMISSION require additional time to award a contract, the time may 

be extended by mutual agreement between the parties. If an Award of Contract has not been made 
within sixty (60) days from the bid opening date or within the extension mutually agreed upon, the 

Bidder may withdraw the bid without further liability on the part of either party. 

 
 

4.0 Execution of Contract Documents 

 

mailto:aburroughs@bgjwsc.org
mailto:tkline@bgjwsc.org


4.1 Within fifteen (15) days subsequent to successful contract negotiations, the BRUNSWICK 
- GLYNN COUNTY JOINT WATER AND SEWER COMMISSION shall furnish the 

successful Bidder the conformed copies of Contract Documents for execution by him. 

 

4.2 Within fifteen (15) days after receipt of the Contract Documents, the successful Bidder 
shall return all the documents properly executed by him. Attached to each document shall be 

the certificate of insurance and proper licenses required by Federal, State, or Local 

authorities. 
 

4.3 Within thirty (30) days after receipt of the Contract Documents, executed by the successful 

Bidder certificates of insurances and licenses, the BRUNSWICK - GLYNN COUNTY 
JOINT WATER AND SEWER COMMISSION shall complete the execution of the 

documents. Distribution of the completed documents will be made upon completion. 

 

4.4 Should either party require an extension of any of the time limits stated above, this 
shall be done only by mutual agreement between both parties. 

 

5.0 Notice to Proceed 

 

The Notice to Proceed shall be issued within ten (10) days of the execution of the Contract Agreement 

by the BRUNSWICK - GLYNN COUNTY JOINT WATER AND SEWER COMMISSION.  If 
there are reasons why the Notice to Proceed should not be issued within this period, the time may 

be extended by mutual agreement between the BRUNSWICK - GLYNN COUNTY JOINT 

WATER AND SEWER COMMISSION and successful Bidder. If the Notice to Proceed has not 

been issued within the ten (10) day period or within the period mutually agreed upon, the successful 
Bidder may terminate the Contract Agreement without further liability on the part of either party. 

 

6.0 Protest of Award 
 

All protests of the award must be filed in writing with the BRUNSWICK - GLYNN COUNTY 

JOINT WATER AND SEWER COMMISSION within ten (10) days after the award of bid. The 

protest must describe in detail all alleged deficiencies.  Any violations of law not specifically set 
forth in the protest are deemed waived.  The validity of the protest shall be determined by the 

BRUNSWICK - GLYNN COUNTY JOINT WATER AND SEWER COMMISSION Contract 

Administrator and the review shall be limited to any alleged violation of federal, state or local law. 
 

7.0 Insurance 

 
The successful Bidder shall not commence the Work under the Contract until all insurance 

described below has been obtained and such insurance has been approved by the BRUNSWICK - 

GLYNN COUNTY JOINT WATER AND SEWER COMMISSION, nor shall the successful Bidder 

allow any subcontractor to commence work on his subcontract until all similar insurance required 
of the subcontractor has been so obtained and approved by the successful Bidder. 

 

The successful Bidder shall maintain insurance with companies reasonably acceptable to the 
BRUNSWICK - GLYNN COUNTY JOINT WATER AND SEWER COMMISSION, authorized 

to do business in Georgia, and having a rating with A.M. Best & Co. of A-VII or better, unless 

otherwise approved in writing by the BRUNSWICK - GLYNN COUNTY JOINT WATER AND 
SEWER COMMISSION. Such insurance as will protect the successful Bidder from claims set forth 

herein below which may arise out of or result from the operations of the successful Bidder under the 

contract, whether such operations be by the successful Bidder, by anyone directly or indirectly 



employed by the successful Bidder or by anyone for whose acts the successful Bidder may be liable 
including, but not limited to, the following: 

 

7.1 Claims under workers' compensation, disability benefit, and other similar employee 

benefit acts; 
 

7.2 Claims for damages because of bodily injury, occupational sickness, disease, or death of 

any employee of the successful Bidder; 
 

7.3 Claims for damages because of bodily injury, sickness, disease, or death of any person 

other than an employee of the successful Bidder; 
 

7.4 Claims for damages insured by usual personal injury liability coverage which are sustained 

by any other person; 

 
7.5 Claims for damages because of injury to or destruction of tangible property, including 

loss of use resulting there from; 

 
7.6 Claims for contractually assumed liability under the contract. 

 

The aforesaid insurance required to be maintained by the successful Bidder may be written under 
an umbrella policy or policies, but shall not be written for less than the limits of liability specified 

herein below or less than any limits required by law, whichever is greater.  The successful Bidder 

shall maintain during such time as the successful Bidder is performing hereunder the services, 

subject to a policy or policies having a deductible not greater than $25,000 on account of any one 
occurrence, (i) workers' compensation insurance in an amount not less than the greater of that 

required by law or $1,000,000 for injuries, including accidental death to any one person, (ii) 

commercial general liability insurance with a general aggregate of $2,000,000 and not less 
than $1,000,000 for each occurrence, (iii) automobile liability insurance in an amount not less than 

a combined single limit of $1,000,000 for injuries, including accidental death, and (iv) property 

damage liability insurance in an amount not less than $1,000,000 on account of any one occurrence 

with a $2,000,000 aggregate. 
 

Certificates of insurance indicating that the successful Bidder has obtained such coverage and a 

copy of the policies evidencing such coverage, if requested by the BRUNSWICK - GLYNN 
COUNTY JOINT WATER AND SEWER COMMISSION, shall be filed with the BRUNSWICK 

- GLYNN COUNTY JOINT WATER AND SEWER COMMISSION prior to the commencement 

by the successful Bidder of the contracted services. Such certificates shall be in form and substance 
reasonably acceptable to the BRUNSWICK - GLYNN COUNTY JOINT WATER AND SEWER 

COMMISSION, shall indicate that, except in respect to workers' compensation insurance 

coverage, BRUNSWICK - GLYNN COUNTY JOINT WATER AND SEWER COMMISSION is 

an additional named insured with respect to such coverage, shall indicate that such coverage is 
primary and is not contributory with any similar insurance purchased by the BRUNSWICK - 

GLYNN COUNTY JOINT WATER AND SEWER COMMISSION, and shall contain a provision 

that such coverage shall not be canceled until at least thirty (30) days prior written notice has been 
given to the BRUNSWICK - GLYNN COUNTY JOINT WATER AND SEWER COMMISSION. 

 

8.0  Quantities 
 

None of the various BRUNSWICK - GLYNN COUNTY JOINT WATER AND SEWER 

COMMISSION departments, divisions, employees or agencies, individually or collectively, shall 



be required to purchase any minimum or maximum amount during the life of any contract, or 
extension thereof, as a result of this Advertisement for Bids. 

 

9.0  Suspension or Termination of Services 
 

The anticipated contract between the successful Bidder and the BRUNSWICK - GLYNN 

COUNTY JOINT WATER AND SEWER COMMISSION may be terminated based on any one 

of the following: 
 

9.1 Failure of the Bidder to perform based on the Bidder’s bankruptcy, lack or loss of skilled 

personnel, or disregarding laws, ordinances, rules, regulations or orders of any public body 
having jurisdiction. Should any single, multiple or all of the above conditions occur the 

BRUNSWICK - GLYNN COUNTY JOINT WATER AND SEWER COMMISSION 

shall have the authority to terminate the contract with written notice to the successful 

Bidder. The successful Bidder shall be liable for any losses occurring as a result of not 
abiding by the terms of the contract. 

 

9.2 The BRUNSWICK - GLYNN COUNTY JOINT WATER AND SEWER COMMISSION 
may terminate the contract at will. All correspondence of this nature will be forwarded by 

certified or registered mail with return receipt requested. 

 
9.3 Any termination of the successful Bidders services shall not affect any right of the 

BRUNSWICK - GLYNN COUNTY JOINT WATER AND SEWER COMMISSION 

against the successful Bidder then existing or which may thereafter occur. Any retention 

of payment of monies by the BRUNSWICK - GLYNN COUNTY JOINT WATER AND 
SEWER COMMISSION due the successful Bidder will not release the successful Bidder 

from compliance with the Contract Documents. 

 

10.0 Indemnification 

 

The successful Bidder will indemnify and hold harmless the BRUNSWICK - GLYNN COUNTY 

JOINT WATER AND SEWER COMMISSION and their officers, employees, Engineers, and 
agents, each and any one of them, from and against all claims, damages, losses and expenses 

including attorneys' fees arising out of or resulting from the performance of the services, provided 

that any such claims, damage, loss or expense is attributable to bodily injury, sickness, disease or 
death, or to injury to or destruction of tangible property, including the loss of use resulting 

therefrom; and is caused in whole or in part by any negligent or willful act or omission of the 

successful Bidder and anyone directly or indirectly employed by him or anyone for whose acts any 
of them may be liable. In any and all claims against the BRUNSWICK - GLYNN COUNTY 

JOINT WATER AND SEWER COMMISSION or any of their agents or employees, by any 

employee of the successful Bidder, directly or indirectly employed by him, or anyone for whose acts 

any of them may be liable, the indemnification obligation shall not be limited in any way by any 
limitation on the amount or type of damages, compensation or benefits payable by or for the 

successful Bidder or under federal and state workers’ compensation and disability benefits statutes, 

and applicable laws relating thereto. No party shall indemnify any other party for their own sole 
negligence. 

 

11.0 Assignments 
 

The successful Bidder shall not assign the whole or any part of this Contract or any monies due or 

to become due hereunder without written consent of the BRUNSWICK - GLYNN COUNTY JOINT 



WATER AND SEWER COMMISSION. In case the successful Bidder assigns all or any part of any 
monies due or to become due under this Contract, the instrument of assignment shall contain a clause 

substantially to the effect that it is agreed that the right of the assignee in and to any monies due or to 

become due to the successful Bidder shall be subject to prior liens of all persons, firms, and 

corporations for services rendered or materials supplied for the performance of the services set forth 
in this contract. 

 

12.0 Laws and Regulations 
 

The successful Bidder’s attention is directed to the fact that all applicable Federal, State and Local 

laws and ordinances, including rules and regulations of all authorities having jurisdiction over the 
services, shall apply to the contract throughout.  The successful Bidder shall keep himself fully 

informed of all laws, ordinances and regulations of the Federal, State, County and municipal 

governments or authorities in any manner affecting those engaged or employed in providing these 

services or in any way affecting the conduct of the services and of all orders and decrees of bodies or 
tribunals having any jurisdiction or authority over same. If any discrepancy or inconsistency should 

be discovered in these Contract Documents or in the specifications herein referred to, in relation to 

any such law, ordinance, regulation, order or decree, he shall herewith report the same in writing to 
the BRUNSWICK - GLYNN COUNTY JOINT WATER AND SEWER COMMISSION. 

 

The successful Bidder shall at all times observe and comply with all such existing laws, ordinances 
and regulations, and shall protect and indemnify the BRUNSWICK - GLYNN COUNTY JOINT 

WATER AND SEWER COMMISSION and its agents against the violation of any such law, 

ordinance, regulation, order or decree, whether by himself or by his employees.   Licenses of a 

temporary nature, necessary for the prosecution of the services, shall be secured and paid for by 
the successful Bidder. 

 

13.0 Notice and Service Thereof 

 

13.1 All notices, demands, requests, instructions, approvals, and claims shall be in writing. 

 

13.2 Any notice to or demand upon the Contractor shall be sufficiently given if delivered at 
the office of the Contractor specified in his Bid (or at such other office as the Contractor 

may from time to time designate to the BRUNSWICK - GLYNN COUNTY JOINT 

WATER AND SEWER COMMISSION in writing), or if deposited in the United States 
Mail in a sealed, postage- prepaid envelope, or delivered, with charges prepaid, to any 

telegraph company for transmission, in each case addressed to such office. 

 

 

13.3 All papers required to be delivered to the BRUNSWICK - GLYNN COUNTY JOINT 

WATER AND SEWER COMMISSION shall, unless otherwise specified in writing to 

the Contractor, be delivered to the Contract Administrator.  Any notice to or demand upon 
the BRUNSWICK - GLYNN COUNTY JOINT WATER AND SEWER COMMISSION 

will be sufficiently given if delivered to the Office of said Contract Administrator or if 

deposited in the United States Mail in a sealed, postage-prepaid envelope, or delivered with 
charges prepaid to any telegraph company for transmission, in each case addressed to said 

Contract Administrator or to such other representative of the BRUNSWICK - GLYNN 

COUNTY JOINT WATER AND SEWER COMMISSION or to such other address as the 
BRUNSWICK - GLYNN COUNTY JOINT WATER AND SEWER COMMISSION may 

subsequently specify in writing to the Contractor. 

 



14.0 Schedule, Reports and Records 

 

The Contractor shall submit to the BRUNSWICK - GLYNN COUNTY JOINT WATER AND 

SEWER COMMISSION schedules, reports, estimates, records and other data as the BRUNSWICK 

- GLYNN COUNTY JOINT WATER AND SEWER COMMISSION may request concerning 
services performed or to be performed. 

 

15.0 Changes in the Contract 

 

15.1 Changes in the Service. The BRUNSWICK - GLYNN COUNTY JOINT WATER AND 

SEWER COMMISSION may at any time, as the need arises, order changes within the 

scope of the services without invalidating the Contract Agreement.  If such changes 
increase or decrease the amount due under the Contract Documents, or in the time required 

for performance of the services, an equitable adjustment shall be negotiated culminated 

by the issuance of a Contract Amendment and signed and sealed by the parties. The 
Contractor shall proceed with the performance of any changes in the services so ordered 

by the Contract Administrator unless the Contractor believes that such order entitles him 

to a change in the fee or time or both, in which event he shall give the Contract 
Administrator written notice thereof within fifteen (15) days after the receipt of the 

Contract Amendment, and the Contractor shall not execute such amendments pending the 

receipt of an executed Notice to Proceed instruction from the BRUNSWICK - GLYNN 

COUNTY JOINT WATER AND SEWER COMMISSION. 
 

The BRUNSWICK - GLYNN COUNTY JOINT WATER AND SEWER COMMISSION 

may, when changes are minor or when changes would result in relatively small changes in 
the Fee or Contract Time, elect to postpone the issuance of a Contract Amendment until such 

time that a single amendment of substantial importance can be issued incorporating several 

changes. In such cases, the BRUNSWICK - GLYNN COUNTY JOINT WATER AND 
SEWER COMMISSION shall indicate this intent in a written notice to the Contractor. 

 

15.2 Changes in Contract Price. The contract price shall be changed only by a mutual 

agreement by the Contractor and the BRUNSWICK - GLYNN COUNTY JOINT WATER 
AND SEWER COMMISSION transmitted as a Contract Amendment.  The Contractor 

shall, when required by the BRUNSWICK - GLYNN COUNTY JOINT WATER AND 

SEWER COMMISSION, furnish to the BRUNSWICK - GLYNN COUNTY JOINT 

WATER AND SEWER  
 

 COMMISSION the method and justification used in computing the change in price as 

related to the services ordered. 
 

15.3 Changes in Contract Period. The Contract Period shall be changed only by a Contract 

Amendment. Changes in the services described in above and any other claim made by the 
Contractor for a change in the Contract Period shall be evaluated by the BRUNSWICK - 

GLYNN COUNTY JOINT WATER AND SEWER COMMISSION and if the conditions 

warrant, an appropriate adjustment of the Contract Periods will be made. 

 

16.0 Payments and Completion 

 

16.1 Application for Payment. The Contractor shall submit an application for payment 

(invoice) for services rendered during the preceding calendar month.  This application 

shall be sent to the Owner's Representative listed in Paragraph 2.0. 



 

16.2 Certificate for Payments. If the Contractor has made application for payment, as 

above, then the Owner's Representative will issue a Certificate for Payment to the Owner 

for such amount as is determined to be properly due, or state in writing the itemized and 

specific reasons for withholding a Certificate. After the Certificate for Payment has been 
issued, the Owner shall pay to the Contractor within thirty (30) days the amount covering 

services completed. No Certificate for Payment, nor any payment, shall constitute an 

acceptance of any services not in accordance with the Contract Documents. 
 

16.3 Failure of Payment. 

 

If the Owner's Representative fails to approve an application for payment, through no 
fault of the Contractor, within seven (7) working days after receipt from the Contractor, 

or if the Owner fails to pay the Contractor within thirty (30) days after receipt of a 

Certificate for Payment, then the Contractor shall receive interest on the balance due with the 
interest being one percent (1%) per month not to exceed three (3) months (3%). The 

BRUNSWICK - GLYNN COUNTY JOINT WATER AND SEWER COMMISSION 

reserves the right to reject the Owner's Representative’s certification of any request for 
payment by the Contractor without the accrual of interest. 

 

16.4 Governing Document. All parties expressly agree that the provisions of the Georgia 

Prompt Pay Act, Title 13, Chapter 11, of the Official Code of Georgia Annotated, are 
superseded by the terms and conditions of this agreement. 

 

16.5 Final Payment. Upon receipt of written notice from the Contractor that all contracted 
services are complete, the Owner's Representative will, within a reasonable time, review 

all services and reports.  If the Owner's Representative finds the services and reports of 

the Contractor complete and acceptable in accordance with the provisions of the Contract 

Documents, he shall, within a reasonable time, recommend to the Owner that final payment 
be made. The acceptance of final payment shall constitute a waiver of all claims by the 

Contractor except those previously made in writing and still unsettled. 

 
 

17.0 Contractor's Claim 
 

No claim for additional or other compensation beyond the contract price shall be allowable unless 
the Contractor makes written demand therefore within thirty (30) days of the occurrence of any 

event which gives rise to such claim. 

 

18.0  Contract Agreement Jurisdiction 
 

Contractor irrevocably consents that any legal action or proceeding against it under, arising out of, or 
in any manner relating to, this Agreement shall be brought in any court in Berrien County, Georgia. 

Contractor designates the Secretary of the State of Georgia as its agent for service of process, 

provided no such agent located in Georgia is on file with the said Secretary.  Contractor, by the 

execution and delivery of this Agreement, expressly and irrevocably assents to and submits to the 
personal jurisdiction of any court in Berrien County, Georgia, and in any said action or proceeding. 

Contractor hereby expressly and irrevocably waives any claim or defense in any said action or 

proceeding based on any alleged lack of jurisdiction, improper venue or forum non conveniens or 
any similar basis. 

 



19.0 Ownership of Data 
 

All data and other records supplied to the Contractor for this project shall remain the sole property 

of the Engineer. The Contractor shall not, without written consent, copy or use such records, except 

to carry out contracted work, and will not transfer such records to any other party not involved in the 
performance of the Contract pursuant to this Advertisement for Bids, and will return submitted 

records to the BRUNSWICK - GLYNN COUNTY JOINT WATER AND SEWER 

COMMISSION upon completion of the work hereunder. The BRUNSWICK - GLYNN COUNTY 
JOINT WATER AND SEWER COMMISSION shall have the right, without the consent of the 

Contractor, to extract such data in industry standard formats, using standard Contractor utilities 

and at no cost to the BRUNSWICK - GLYNN COUNTY JOINT WATER AND SEWER 
COMMISSION.  The BRUNSWICK - GLYNN COUNTY JOINT WATER AND SEWER 

COMMISSION acknowledges that the storage, compilation, format, and layout constitute 

proprietary and secret trade information of the Contractor, and are protected by Federal copyright 

law. 

 

20.0 Contractor’s Status 

 

It is agreed that the Contractor shall occupy the status of an Independent Contractor and the 

Contractor's employees are not employees of the Owner. 
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SECTION 01000 
SANITARY SEWER PIPE CLEANING 

 
PART 1 GENERAL 

 
1.1 SCOPE OF SERVICES AND WORK PHASING 

 
A. The purpose of this bid is to obtain competitive unit prices for all labor, material, and 

equipment necessary to clean existing sanitary sewers ranging in size from 15- to 30-inch 
diameter. The work includes hydraulic root cutting and cleaning, grinding protruding 
break-in service connections, remote televising and recording of the sewer. All project locations 
will be within the Owner’s service area. 

 
B. The work to be completed on each section of sewer will be performed in phases as defined 

in the following: 
 

1. Phase 1 Pre-cleaning Inspection. 
 

a. The preferred method for Pre-Cleaning Inspection is color CCTV conforming to 
NASSCO Pipeline Assessment Certification Program (PACP), and for the data to be 
exported electronically in a PACP certified format. Since this inspection is 
performed prior to cleaning, it is understood that the video may not provide an 
“unobstructed view of the entire pipe”. 
 

b. The Contractor may propose other methods to the Owner prior to bid for 
inspection such as, zoom camera inspection, digital sidewall scanning inspections, 
acoustical technology, etc. 

 
c. If the Contractor is performing the Pre-Cleaning Inspection, the method must 

be pre-approved by the Owner prior to inspection of the sewer interior. 
 

2. Phase 2 Sewer Pipe Cleaning. Based on the Owner’s review, he or she will determine 
if additional work will be required. At the sole discretion of the Owner is to either declare 
the work on the particular sewer segment complete or notify the Contractor of additional 
work (i.e. Phase 3: Light Sewer Cleaning, Heavy Cleaning, Deposit Cut, Root Cut Medium, 
Root Cut Ball, or Lateral Cut) 

 
3. Phase 3 Additional Sewer Pipe Cleaning (Optional). The Contractor shall perform the 

assigned additional work, which may be any one of the following items as defined in 
these specifications: Light Sewer Cleaning, Heavy Cleaning, Deposit Cut, Root Cut 
Medium, Root Cut Ball, or Lateral Cut 

 
4. Phase 4 Post Cleaning Inspection. Final televising of the sewer segment to evaluate 

the condition of the sewer segment after all cleaning has been performed in Phase 3. Phase 
4 will be required to be performed and will be reimbursed at the bid unit price. 
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a. The recorded video must show the entire circumference of the sewer. Any flow 
control to remove standing water and debris shall be incidental to the contract. It 
is not the intent of this specification to require bypass pumping to control heavy 
flow; however, the Contractor must, at a minimum, make reasonable effort to 
control the flow by using flushing equipment to temporarily retain flow or to 
remove standing water. The Contractor must also consider weather conditions 
to obtain the best video image of the sewer. This may require the Contractor to 
delay any video work after major rain events until the system can return to 
lower dry weather flow. The Contractor shall submit PACP data to include the 
electronic video reports, logs, etc. for the Owner’s review as required in Part 1 
Section 6. 

 
b. The segments of sewer to be cleaned and televised through this contract will be 

located primarily within the paved areas of the public right-of-way; however, 
there may be some sewer segments that are located within public easements on 
private property. The successful bidder, with assistance of the Owner as required, 
will be responsible to coordinate and gain access to any and all sewer segments and 
will be responsible for any restoration in accordance with Part III Section 5. This 
will include written authorization between Contractor and landowner. 

 
C. The Contractor shall furnish all labor, components, materials, tools, and appurtenances 

necessary for the performance and completion of the contract. 
 

D. Award of the contract will be determined through an evaluation of bids and made in light of 
the best interest of the Owner. 

 
E. The Contractor will be held fully liable for any damages incurred that are caused by his or 

her negligence. 
 

F. Patents, Trade Secrets, and Copyrights: The Contractor shall pay all license fees and royalties 
and assume all costs incidental to the use in the performance of the work or the incorporation 
in the work of any invention, design, process, product or device which is the subject of patent 
rights, trade secrets protection rights, or copyrights held by others. The Contractor shall 
indemnify and hold harmless the Owner and Engineer and anyone directly or indirectly 
employed by either of them from and against all claims, damages, losses and expenses 
(including attorney’s fees and court and arbitration costs) arising out of any infringement of 
patent rights, trade secret protection rights, or copyrights incidental to the use in the 
performance of the work or resulting from the incorporation in the work of any invention, 
design, process, product or device not specified in the contract documents, and shall defend all 
such claims in connection with any alleged infringement of such rights. 

 
1.2 OWNER 

 
A. This contract will be administered and performed under the direction and inspection of the 

Owner. Questions pertaining to this contract, before and after award, should be directed to 
the Owner at 912-261-7108 and aburroughs@bgjwsc.org. 
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1.3 TIME OF PERFORMANCE, SCHEDULING AND LIQUIDATED DAMAGES 

 
A. Upon award of the contract, the Contractor shall CCTV at least three (3) segments or 1,000 feet 

of pipe and submit the data to the Owner to verify that the CCTV database is compatible with 
the Owner’s PACP Database, and the deliverables are acceptable to the Owner. The Owner 
shall verify acceptability of the deliverables within five (5) business days of receipt. After the 
Owner verifies compatibility of the database, the Owner shall then issue to the Contractor a 
written “Notice to Proceed” including a date for commencement of work. The Contractor shall 
begin work on the date stated in the written “Notice To Proceed” (but no later than 10 calendar 
days after receipt) with an adequate force and sufficient resources to demonstrate due 
diligence in the performance of the contract. 

 
B. It is understood that the bidder may have other contracts with the Owner during the period 

of this contract. By bidding this work, the bidder is agreeing to provide an adequate number 
of crews in order to perform the work concurrently with due diligence and as specified in his 
approved schedule. 

 
1.4 COMPLIANCE AND ACCEPTANCE 

 
A. Compliance with this contract shall be complete when all conditions set forth in these 

specifications have been met. The following defines each work item, the level of effort, and 
quality of work that will be necessary to meet the intent of this specification: 

 
B. Pre-cleaning Inspection: 

1. The preferred method for Pre-Cleaning Inspection is color CCTV conforming to National 
Association of Sewer Service Companies’ (NASSCO) Pipeline Assessment Certification 
Program (PACP), exported electronically in a PACP compliant format. Other methods 
for inspection, including CCTV, zoom camera inspection, digital sidewall scanning 
inspections, acoustical technologies, etc. must be preapproved by the Owner prior to 
inspection of the sewer interior. 
 

2. Should the level or type of debris differ from the original inspection, the work type can be 
adjusted by the Owner to the proper work type and the work shall be paid at the adjusted, 
proper rate. The Contractor shall be responsible for providing evidence of the change in 
conditions to the Owner. 

 
C. Light Sewer Cleaning (Each Segment) 

1. Removal of Deposits Settled (DS): 
 

a. Up to 12-inches 25% 
b. 13- to 24-inches 15% 
   

2. The Contractor shall clean the sewer and associated manholes, including drop 
connections and benches, to remove all Deposits Settled (DS), so that the sewer is ready 
for televising. This will require an unlimited amount of passes of a hydraulic flusher to 
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remove all loose debris and collect it for removal in the downstream manhole. All 
debris must be removed from the sewer, including any debris that may have been washed 
up into any service connections (does not include known pre-existing conditions in service 
connections), drop connections or the bench wall of the manholes. This item does not 
include any root cutting, deposit removal, or grinding of protruding service connections. 
 

3. Owner will provide a debris disposal location at 149 Indigo Drive, Brunswick, GA 31525. 
The Contractor is required to provide Owner with a report for each disposal to include 
sections cleaned, estimated quantities removed, and pictures.  

 
D. Heavy Sewer Cleaning (Each Segment) 

1. Removal of Obstructions (OB) and Deposits Settled (DS) that exceed percentage 
established for light cleaning. This also includes Deposits Attached Grease (DAGS) if able 
to remove with rotating nozzle or other mechanical means; not to include saws or cutters. 
Compliance with this section requires substantial effort towards cleaning. 

 
2. Under this bid item, the Contractor shall remove all obstructions in the sewer. All debris 

must be removed from the sewer, including any debris that may have been washed up into 
any service connections (does not include known pre-existing conditions in service 
connections), drop connections or the bench wall of the manholes. This includes all 
grease, rocks, debris, sticks, etc. that will reduce the hydraulic capacity of the sewer and 
limit future maintenance access of remote equipment. This work will include an unlimited 
number of passes by high velocity hydro-cleaning equipment. A mechanical/hydraulic 
Spinner Nozzle may be used where necessary at no additional cost to the Owner; however, 
the Contractor shall be responsible for any damage to the sewer or any service connections. 
This item does not include cutting/grinding protruding break-in connections, as that work 
will be paid under a separate bid item. 

 
3. The Contractor shall maintain detailed documentation of cleaning efforts made to remove 

these items. Such documentation shall be made available to the Owner at any time. 
 
4. The Contractor shall immediately notify the Owner if he believes that this level of cleaning 

will cause a sewer collapse due to the existing deterioration of the host pipe. The Owner’s 
determination whether to continue or stop work is final. 

 
E. Root Cut (Each segment) 

1. Root Cut Medium - Removal of Roots Medium (RM), and Root Balls (RB) in one or two 
joints. 

 
2. Root Cut Ball – Removal of Root Balls (RB) removed in at least 3 joints. 
 
3. The Owner shall determine if the sewer segment requires root cut cleaning. All roots 

must be screened, collected, and removed from  the sewer  for  proper disposal. 
 
4. The Contractor shall immediately notify the Owner if he believes  that these activities 

performed under this paragraph will cause a sewer collapse due to the existing 
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deterioration of the host pipe. Owner's determination whether to continue or stop work is 
final. 

 
F. Deposit Cut (Each Segment) 

1. Removal of Deposits Attached Encrustation (DAE) and Deposits Attached Grease (DAGS) 
that require a cutter to remove. 

 
2. Under this bid item, the Contractor shall remove all obstructions in the sewer. All debris 

must be removed from the sewer, including any debris that may have been washed up into 
any service connections (does not include known pre-existing conditions in service 
connections), drop connections or the bench wall of the manholes. This includes all 
deposits, grease, debris, sticks, etc. that will reduce the hydraulic capacity of the sewer 
and limit future maintenance access of remote equipment. This work will include an 
adequate number of passes using high velocity hydro-cleaning equipment required to 
produce a clean pipe in accordance with these specifications. A mechanical/hydraulic root, 
chain cutter, etc. may be used where necessary at no additional cost to the Owner; however, 
the Contractor shall be responsible for any damage to the sewer or any service connections. 
This item does not include cutting/grinding protruding break-in connections, as that 
work will be paid under a separate bid item. 

 
3. Compliance with this section requires substantial effort towards cleaning, chipping, cutting, 

grinding, etc. to remove hardened deposits, grease, etc. The Contractor shall use remote 
CCTV equipment to monitor the progress of the work and ensure that the sewer is not 
damaged. 

 
4. The Contractor shall immediately notify the Owner if he believes that activities 

performed under this paragraph will cause damage due to the existing deterioration of 
the host pipe. The Owner's determination whether to continue or stop work is final. 

 
5. The Contractor shall maintain detailed documentation of cleaning efforts made to remove 

these items. 
 
6. If attached deposits cannot be removed by tools normally used in the industry, the Owner 

should be consulted immediately. The Owner and the Contractor should discuss whether 
to cancel the work on that segmentation or negotiate a flat rate or hourly rate for the 
Contractor to do the work. 

 
G. Lateral Cuts 

1. Removing protruding laterals, excludes DIP, SP, CAS etc. 
 

2. The Owner shall determine when break-in service connections will require grinding based 
on his review of the initial survey television inspection. The Contractor shall cut/grind the 
protruding service connection by using a remote grinding/cutting device capable of 
removing, concrete, vitrified clay, PVC and other types of pipe material. The device shall 
be specifically designed to cut/grind protruding service connections. The Contractor shall 
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use remote CCTV equipment to monitor the progress of the work and ensure that the service 
connection is not damaged. 
 

3. The protruding break-in service connection shall be cut/ground flush to the main sewer pipe 
without scouring or damaging the main sewer or service connection. All cuttings must be 
screened, collected, and removed from the sewer for proper disposal. 
 

4. During the final survey television inspection, the Contractor shall slowly pan the entire 
circumference of the trimmed connection to verify the quality of the work. 
 

5. The Contractor shall immediately notify the Owner if he believes that the pipe is not 
structurally sound. The Contractor and Owner shall discuss the severity and risk of 
cutting/grinding the lateral. The Owner shall then determine, if they want the lateral 
cut/ground, at the Owners risk, or if the work should not be performed on this contract. 
 

6. If other than typical lateral materials are encountered, the Contractor shall notify the Owner 
and the Owner and Contractor should discuss the ability, costs and risks associated with 
cutting/grinding the lateral. The Owner shall decide, whether to cut/grind the lateral or to 
not cut/grind the lateral. If the Owner decides to cut/grind the lateral, the price should be 
negotiated between the Owner and Contractor, prior to cutting/grinding the lateral. 

 
H. Debris Records 

1. The Contractor shall keep records of types of debris, removed from each segment of pipe 
and provide these records to Owner in the format requested by Owner. 

 
I. Final Survey Television Inspection 

1. As in the initial survey television inspection pay item, CCTV inspections will be conducted 
entirely in digital format. 
 

2. All CCTV work shall conform to the most current NASSCO PACP standards. The 
documentation of the work shall consist of NASSCO PACP CCTV Reports, Unmodified 
NASSCO PACP database, logs, electronic reports, etc. noting defects and observations 
encountered during the inspection. 

 
1.5 LIABILITIES AND ASSUMPTIONS 

 
A. Liability and Assumptions 

 
In order to minimize and appropriately allocate costs and risks, it is in the best interest of all 
contracted parties (Owner and Contractor) and prospective parties (i.e. Bidders) to understand 
thoroughly the risks associated with any particular project. For that reason we will define 
herein, what is standard practice in the procurement and completion of sewer cleaning 
and inspection so that everyone involved can effectively assess their obligations, risks, and 
duties. 
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B. Assumptions 
 

It is reasonable and customary to assume the following, unless otherwise detailed in writing: 
 

1. The Owner has provided the Parties (Contractor and/or Bidders), in writing, with all of the 
information that the Owners possess that would allow the Parties to accurately and fully 
assess the entire scope of the project. 

 
2. The Owner possesses or has contracted the services of a person or entity who possesses the 

knowledge, expertise and experience to fully understand the scope of the service for which 
they are attempting to contract with the Parties. 

 
3. The Parties are knowledgeable, capable and legally authorized to contract for the services 

in question. 
 

4. The infrastructure for which the services are requested are in suitable condition to allow for 
the activities which are usual and customary for the services requested without undue risk 
to the Parties equipment or personnel, unless otherwise described by the Owner in writing. 

 
C. Liabilities 
 

Should it be found during initial investigation and/or during the course of performance that 
conditions are different than those which are typical and customary and outside of the 
assumptions listed above, the Contractor may negotiate a reasonable change in terms. The 
Owner reserves the right to re-bid such work if it results in a substantial increase in cost by 
more than 5% of the total project. 

 
D. Notification 

1. If observed defects are believed to be such that further cleaning operations may compromise 
the structural integrity and/or cause the pipe to become unusable, the Contractor must 
provide written communication to the Owner’s designee of the observed condition(s) and 
reason to believe that continued cleaning operations may cause substantial damage. The 
Owner will then direct the Contractor as to what services, precautions, etc., the Owner will 
require of the Contractor. If the contract documents do not address this potential, then the 
Owner and Contractor will negotiate in good faith, the conditions under which the work is 
to continue or cease to continue. 

 
2. This exception may only be used to prevent asset damage and shall not be used to eliminate 

difficult or adverse cleaning areas that were previously documented in these documents or 
by prior written communication with the Owner. 

 
1.6 SUBMITTALS 

 
A. All submittals are due as scheduled. Work will not proceed until all submittals are received and 

approved. The project manager reserves the right to adjust the due dates of the submittals based 
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on Contractor performance. The Contractor shall label each submittal indicating what is 
represented, name of Contractor, and project number. All submittals identified as being in error 
shall be re-performed and corrected at the Contractor’s expense. 
 

B. Submittals Required with Bid Documents include: 
 

1. List of references per Part 2 Section 7. 
 
2. Documentation of Certification of PACP Software 

 
C. Liability Insurance 

1. The Contractor's commercial general liability limits must be not less than $1,000,000, each 
occurrence, subject to general aggregate of $1,000,000, and include pesticide or herbicide 
applicator coverage. 

 
2. Liability Insurance. Seven (7) days prior to the pre-construction meeting, the Contractor 

shall submit written evidence that he has obtained pollution liability coverage; limits must 
be not less than $1,000,000 combined single limit each occurrence/aggregate. In addition, 
the Contractor's commercial general liability limits must be not less than $1,000,000, each 
occurrence, subject to general aggregate of $1,000,000, and include pesticide or herbicide 
applicator coverage. The Owner shall be named as an additional insured with respect to 
General Liability. 

 
D. Submittals  required  of  the  Successful  Bidder  seven  (7)  days  prior  to  the  Pre- construction 

Meeting: 
 

1. Name of the project supervisor and resumes. 
 
2. Documentation of NASSCO PACP certification for all CCTV operators, database and 

software. 
 

3. Site Safety Plan. A complete generic site safety plan must be submitted one week prior to 
the pre-construction meeting. Work will not begin until an approved site safety plan is in 
place. 

 
4. Sample inspection CCTV data and video or data from other approved inspection method. 

 
E. Submittals Required for the Pre-construction Meeting: 
 

1. An initial comprehensive schedule of work, see Part 4, Paragraph D (To be approved by the 
Owner) 

 
2. Management Organization: Provide an organization chart depicting the essential 

organizational elements and senior personnel of the proposed Contractor and the functions 
and interrelationships of the personnel proposed to provide technical support, project 
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management and supervision for this project. Provide succinct resumes of the personnel 
proposed to provide technical support and project management for this project. The 
personnel designated in the management summary for essential positions shall not be 
changed except with the permission of Owner. The Owner will only approve such a change 
when, in its opinion, the substitute personnel have equal or greater qualifications and 
experience to those intended to be replaced. 
 

3. Proof that Contractor is an approved/bonded Contractor with the Owner. 
 

F. Submittals Required One Week Prior to Any Cleaning & Televising Work: 
 
1. Site specific site safety plan addenda. 

 
2. Entry releases, if applicable 

 
G. Weekly Submittals 

 
1. Detailed updates to the work schedule will be provided to the project manager no later than 

1:00 p.m. on the Friday preceding the next week's cleaning and televising work. 
 

2. DVDs, logs, and / or electronic worksheets submitted 7 days prior to work). All field 
paperwork must be submitted before the Contractor’s invoice will be processed for payment. 

 
3. Corrections to punch list items as required by the project manager to fulfill the requirements 

of this specification. 
 

H. Final Submittals Prior to Payment 
 
1. Corrections to punch list items as required by the Owner to fulfill the requirements of this 

specification. 
 

 
PART 2 SPECIAL PROVISIONS 

 
2.1 OWNER RIGHTS 

 
A. The Owner reserves the right to stop the work  when, in the project manager's judgment, the 

Contractor's work or activities are threatening the health and safety of the public or endangering 
the environment or endangering the waters of the state. Work shall not proceed until a 
satisfactory resolution has been achieved, as determined in the sole and unfettered opinion of 
the Owner. 

 
B. The Contractor or Subcontractor shall not perform any work which is not specifically identified 

in the work schedule unless approved by the Owner. Notification of such work must be received 
no later than 8:00 a.m. on the day the work is to be performed. A list of persons available to be 
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notified will be given at the pre-construction meeting. 
 

2.2 EMERGENCY RESPONSE 
 

A. The Contractor shall provide a telephone number to the Owner. This number is intended for the 
project manager’s use in contacting the evening/weekend/holiday emergency work crew for 
emergencies resulting from the Contractor’s actions or lack thereof during this project. This crew 
shall be responsible for contacting the Owner within one-half hour after the first verbal or 
electronic notification. If the Contractor's crew has not responded to the site of the emergency 
within one hour of the first summons, verbal or electronic, the Owner will make all necessary 
repairs and bill the Contractor for all work performed. Costs related to the emergency response 
will be incidental to the contract and not measured for payment. 

 
2.3 WORKING HOURS 

 
A. The Contractor must complete all work such that no homeowner is without sewer service, unless 

otherwise directed by the Owner. Local noise ordinances or agencies having control over 
roadway closures may control starting or stopping operations. Prior to starting operations, the 
Contractor shall advise the Owner of the restrictions imposed by the local agencies. 

 
B. No work will be allowed on weekends or holidays except at the discretion of the Owner. 

 
C. Any weekend or holiday work requests should be submitted to the Owner for review at least 48 

hours prior to proposed work.  
 
2.4 DECREASE/INCREASE  IN  SERVICE  AND  STOP  WORK  DUE  TO  INCLEMENT 

WEATHER 
 

A. The Owner, at its option, may increase or decrease any or all service requirements provided for 
under this contract. The Owner further reserves the right to suspend or stop the performance of 
any or all of the work of this contract due to inclement weather conditions. 

 
2.5 PRE-CONSTRUCTION MEETING 

 
A. Following award of the contract and before starting any work the Contractor, job 

superintendent/project manager, and crew leader shall meet with the Owner. The Contractor will 
be notified of the date, time, and place of the meeting. 

 
B. Attendance: 

1. Owner 
2. Owners Inspector 
3. Engineer 
4. Contractor’s Representative 
5. Contractor's Superintendent 
6. Major Subcontractors 
7. Major Suppliers 
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8. Others, as appropriate 
 

C. Agenda: 
1. Distribution and discussion of: 

a. List of Major Subcontractors and Suppliers. 
b. Projected Construction Schedules. 

2. Critical Work Sequencing. 
3. Major Equipment Deliveries and Priorities. 
4. Project Coordination. 

a. Designation of Responsible Personnel. 
5. Procedures and processing of: 

a. Field decisions. 
b. Requests for Information. 
c. Submittals. 
d. Deliverables 
e. Change Orders. 
f. Applications for Payment. 

6. Procedures for maintaining Record Documents. 
7. Use of Premises: 

a. Office, Work and Storage Areas. 
b. Owner's Requirements. 

8. Construction Facilities, Controls and Construction Aids. 
9. Procedures for Reporting Sanitary Sewer Overflows (SSOs). 
10. Temporary Utilities. 

 
2.2 CLOSE-OUT PROCEDURES 

 
A. Progress Meetings: Project closeout will be completed in phases by project. The Owner will 

hold progress meetings at predetermined intervals, or as determined necessary by the Owner. 
Items covered in the meetings include the following: 
1. Punch List: This list will detail all items requiring correction, repair, or improvements in 

order to be accepted. The Contractor will address these items within 7 calendar days or as 
specified by the Owner. Failure to complete punch list items will result in a stop work notice 
and delay of payment until completed to the satisfaction of the Owner. 

2. Reports and Submittals: Final reports, post-tapes and other submittals previously described 
will be finalized and submitted. 

3. Review of the status of pay estimates. 
4. Issue project worksheets, as necessary. 
5. Work scheduling issues and weather delays. 

 
2.3 PRE-QUALIFICATIONS 

 
A. The successful low bidder must have an onsite field supervisor with a minimum five (5) years 

of experience specializing in the cleaning and televising of sewers. A foreman for each crew 
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performing cleaning and television inspection with a minimum of five years of experience 
specializing in that type of work may be substituted for the onsite field supervisor requirement. 
The Contractor shall provide the names, titles, phone numbers and addresses of a minimum of 
two references that can be used to verify this experience. The references must be contract 
managers or persons of authority over cleaning and televising work performed by the Contractor. 
1. The Contractor shall also provide 5 similar projects with cleaning and inspection equipment 

as proposed for this project. 
2. The Contractor must have foreman or supervisors meeting all pre-qualifications for the 

duration of the contract. 
 

B. PACP Requirements 
1. Current NASSCO PACP certification of  all CCTV operators,  working on this 

project, will be required for all CCTV work. 
2. Database shall be an unmodified NASSCO-PACP (Current Version) Certified 

Access Database. 
3. CCTV Software shall be NASSCO-PACP (Current Version) certified. 
4. CCTV  inspections  (Video  and  Data  Collected)  will  be  conducted  entirely  in 

electronic format 
 
 
PART 3 GENERAL PROVISIONS 

 
3.1 MAINTENANCE OF TRAFFIC 

 
A. The Contractor shall be responsible for maintaining "local" traffic at all times and for notifying 

the proper authorities regarding the closing of the roads. The Contractor will be responsible for 
obtaining all permits required for maintenance of traffic. 

 
B. The Contractor shall not begin work until standard barricades and warning signs are in an 

acceptable position and the markers and signs conform to the Federal Highway Administration 
(FHWA) "Manual of Uniform Traffic Control Devices for Streets and Highways" and all 
applicable state and local requirements. The Contractor assumes all responsibilities and 
liabilities regarding strict adherence to applicable sections for the maintenance of traffic and 
public safety as set forth in the FHWA "Manual of Uniform Traffic Control Devices for Streets 
and Highways”. All traffic control devices must be in place prior to starting work. 

 
C. The cost of all traffic control devices shall not be paid separately, but shall be included in the 

other prices/items in the contract. 
 

D. The Contractor shall maintain local traffic at all times during all phases of this project in a 
manner causing the least amount of inconvenience to the abutting property owners. Temporary 
driveways, temporary roadways, or run around as may be necessary to provide vehicular access 
to and from the abutting properties shall be constructed, maintained, and subsequently removed 
by the Contractor as directed by the Owner. 

 
E. The portion of the pavement not affected by the work shall be kept clear of all material and 



15  

equipment. 
 

F. The Contractor shall hold harmless the Owner and all its representation from all suits, actions, 
of claims of any character brought on account of any injuries or damages sustained by any person 
or persons or property in the performance of this contract. 

 
G. If at any time traffic has to be blocked (emergencies only), the Contractor shall notify the nearest 

fire, police departments and service departments. 
 

H. The cost of maintenance of traffic shall be incidental to the contract and not measured for 
payment. 

 
3.2 EXISTING UTILITIES 

 
A. The Contractor must take the necessary precautions for the protection of any utility encountered 

on the project or the restoration of any utility damaged during the work. 
 

B. If an excavation is required, the Contractor shall notify, at least 48 hours before breaking ground, 
all public or private service corporations having wire, poles, pipes, conduit, manholes, or other 
structures that may be affected by this operation, including all structures which are affected and 
not shown on these plans. Owners of underground utilities, which are members of the state’s 
one call service, can be notified by calling the one call service. Non-member underground utility 
owners must be called directly. 
 

C. All maintenance, repair, and replacement of existing utilities shall be in accordance with the 
rules and regulations of the various utility companies having jurisdiction. 

 
D. All existing storm sewers, driveway drains, surface drain pipes and other property, removed or 

damaged during construction shall be repaired and reconnected by the Contractor as directed by 
the Owner at no additional cost to the Owner. 

 
3.3 REQUEST FOR SUPPLEMENTARY INFORMATION 

 
A. It shall be the responsibility of the Contractor to make timely requests of the Owner for 

supplemental information, which should be furnished by Owner under the terms of this contract, 
and as required in the planning and execution of the work. Such requests may be submitted from 
time to time as the need approaches, but each shall be filed in ample time to permit appropriate 
action to be taken by all parties involved to avoid delay. 

 
B. Each request shall be in writing, and list the various items and the latest day by which each will 

be required by the Contractor. The first list shall be submitted within two (2) weeks after contract 
award and shall be as complete as possible at that time. The Contractor shall, if required, furnish 
promptly any assistance and information the Owner may require in responding to these requests 
of the Contractor. The Contractor shall be fully responsible for all delays arising from failure to 
comply with this section. 
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3.4 USE OF PREMISES 
 

A. The Contractor shall not trespass upon or in any way disturb private property without first 
obtaining written permission from the Owner to do so. A copy of such written permission shall 
be furnished to the Owner prior to accessing the site. 

 
B. It shall be the Contractor's responsibility to work equipment around poles, trees, or other 

obstructions and to do so at his own expense. 
 

C. If the Contractor finds it necessary to obtain additional working area, it shall be the Contractor's 
responsibility for its acquisition. 

 
D. The Contractor shall, at no additional expense, restore such property to the full satisfaction of 

the Owner and shall obtain from the Owner a written release stating that restoration has been 
satisfactorily made. A copy of the completed written release shall be furnished to the Owner 
prior to payment. 
 

E. All items within the street right-of-way or sewer easement shall be removed, or removed and 
replaced, or restored as directed by the Owner at no additional cost to the Owner. 

 
F. The Contractor shall ensure all employees have a badge or visible identification during any time 

that they on the project site or within private property. This identification must be worn so that 
it is readily recognized and readable to the public. 

 
3.5 PROTECTION OF TREES 

 
A. The Contractor shall avoid any unnecessary damage to trees. Branches which overhang the 

project limits and which interfere with the operation of equipment shall be tied back to avoid 
damage, if possible. Where injury to branches is unavoidable, the branches shall be sawed off 
neatly at the trunk or main branch. The Contractor, at no additional expense, shall remove any 
trees damaged beyond saving, and make restitution to the Owner (public or private). 

 
3.6 FENCING 

 
A. Any fences, including hedge and shrubs that need to be removed to facilitate the work shall be 

replaced in kind or with repairs satisfactory to the Owner, at the Contractor's expense. 
Replacement of fences, hedges, and shrubs shall be considered incidental to the contract and not 
measured for payment. 
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3.7 RESTORATION 

 
A. All roadway berms and drainage ditches disturbed by the work shall be restored, reshaped, 

and graded to drain. 
 

B. Pavement restoration, if necessary, shall conform to the Owner's specifications. Trench 
backfill and compaction shall be in conformance with the local street restoration 
jurisdiction. 

 
C. The remediation of sunken trenches caused by activities conducted in this contract shall be 

the Contractor's responsibility. Sunken areas shall be backfilled and compacted to meet 
adjoining grades; the surface shall be re-seeded or resurfaced with asphalt or concrete 
matching the existing surfacing. 

 
D. The Contractor shall restore unpaved areas by seeding and mulching. No direct payment 

will be made for seeding and mulching. 
 

E. Driveways shall be restored in accordance with the Owner's specifications depending upon 
who has jurisdiction for the driveway. 

 
F. All disturbed areas shall be restored as nearly as possible to their original condition. 

 
G. All restoration shall be completed in strict accordance with the appropriate items of the 

specifications as directed by the Owner. 
 

H. The cost of all restoration of streets, pavement markings, drives, walks; sod, etc. shall be 
incidental to the contract and not measured for payment. 

 
I. The restoration of sod areas and driveways shall be kept current with the project work. 

Failure to keep restoration of these items completed reasonably close shall result in a stop 
work notice and delay of payment until such restoration is completed to the satisfaction of 
the Owner. 

 
3.8 CLEANUP 

 
A. The Contractor shall keep the work area in an uncluttered condition by the frequent removal 

of debris. The Contractor shall remove all debris and unused material and leave the area in 
a condition similar to the condition of the area before any work was performed. 

 
3.9 PROPERTY DAMAGE 

 
A. The Contractor will be required to make repairs and/or clean the property immediately if 

there is any damage to private or public property caused by activities related to this contract. 
 

B. The Contractor shall immediately investigate any and all reports of sewage backing up into 
fixtures served by the sewer segment that is being cleaned or televised. 
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3.10 ACCESS TO MUNICIPAL WATER SUPPLIES 

 
A. The Contractor will be required to rent a hydrant meter from the Owner for access to the 

municipal water supply.  Please contact JWSC Meter Services Manager Kalem Head at 912-
261-7103 to rent a hydrant meter. An initial deposit of $2,000 which will be refunded when 
the project is completed and the meter returned to JWSC.  

 
A. The cost of water should not be billed separately, but shall be included in the other 

prices/items in the contract.  
 

PART 4  EXECUTION 
 

4.1 GENERAL 
 

A. The Contractor shall furnish and maintain, in good condition, all cleaning and televising 
equipment necessary for proper execution of the work. 
 

B. Maintaining Flow: It will be the responsibility of the Contractor, throughout the tenure of 
this contract, to provide and maintain sufficient flow at all times to pass any surge in flow 
and prevent any SSOs due to obstruction caused by cleaning or CCTV equipment. 
 

C. Retrieval of Materials and Equipment: It shall be the Contractor's responsibility to remove 
materials and equipment that has been lodged in the sewer from cleaning, television 
inspection, or point repair excavations. 
 

D. Work Schedule. This schedule shall outline the sequence in which the Contractor proposes 
to conduct his operations and shall be approved by the Owner before work is started. The 
Contractor shall use a time-scaled logic diagram format. The level of detail of activities 
shall provide clear, concise communication of the plan of work. At a minimum, activities 
showing initial mobilization, start-up, cleaning and televising, and any resultant point 
repairs shall be included. 
 

E. Original and updated schedules must be provided to the Owner in writing on appropriately 
sized single sheets. A color print will be required in order to distinguish different types of 
activities from one another. The software used for producing the schedules must have the 
capability to tailor the form and format of schedules, and accompanying reports, to the 
Owner’s requirements. 
 

F. The Owner may require additional updates to the schedule as changes occur. These 
additional updates will be submitted to the project manager within 48 hours of the request. 
Changes to the schedule are subject to approval of the Owner. 
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4.2 SEWER CLEANING AND GRINDING OF SERVICE CONNECTIONS 
 

A. The Contractor shall provide equipment that is specifically designed and constructed for 
sewer cleaning. Solids and debris resulting from the cleaning operation shall be collected 
and removed from the downstream manhole and disposed of at a site selected by the Owner 
and approved by appropriate jurisdictional personnel. Under no circumstances shall sewage 
solids be dumped onto the surface, street, or into ditches, inlets, or storm drains. 
 

B. The Contractor shall use the manufacturer’s recommended size tools for the various size 
pipes. Equipment recommended by the manufacturer to protect the manhole and pipe, such 
as pull-in slant jack rollers and roller and yoke assembly, roller manhole jacks, etc. shall be 
utilized. 
 

C. The Contractor shall dispose of all sanitary debris and material at a location to be provided 
and directed by the Owner. The Contractor shall not be reimbursed for disposal costs. 
 

D. The Contractor is required to submit documentation of the work that is performed and the 
type of debris removed, as well as landfill permits and disposal documentation. 
 

E. The Contractor shall have a CCTV camera in the sewer, during all cleaning operations to 
include: Lateral Cut and Deposit Cut. The camera shall be used for the Contractor's 
verification that the cleaning equipment is not damaging the public sewer. No submittal is 
required for this item and the cost for monitoring the cleaning equipment operation shall be 
included in the associated unit cost for the cleaning item. This in no way waives the 
Contractor's responsibility for damaging the sewer but is intended to bring the resulting 
damage to the Contractor's attention so that the operation can be stopped in a timely manner. 

 
4.3 TELEVISION INSPECTION AND COMPUTERIZED EQUIPMENT 

 
A. The Contractor shall use a color pan, tilt and zoom, camera or a digital side scanning camera 

(panoramic) specifically designed and constructed for sewer inspection. Each sewer to be 
televised shall be suitably isolated to eliminate or control flow during video inspection or 
panoramic inspection to allow for the entire circumference of the pipe to be viewed. 
Lighting for the camera or panoramic scanning camera shall provide a clear picture of the 
entire periphery of the existing sewer. The pan, tilt, zoom camera shall pause, pan, and 
visually inspect all service connections, pipe ends, and maintenance or structural defects. If 
utilizing a panoramic view inspection system, pausing and panning is not necessary during 
the inspection and can be used by the Owner if the image clearly depicts the inside of the 
lateral for post processing of the scans. Images of both manholes of each segment shall also 
be provided on each CCTV report to document their condition from the casting to the invert. 
All service connections that have cracked or defective pipe, roots, and/or grease shall be 
dye tested during the video inspection or after the panoramic inspection utilizing a pan, tilt, 
zoom camera. Addresses for all service connections dye tested will be noted. The address 
of each investigation shall be clearly noted on each CCTV report. Provide monitoring and 
video recording of the televised sewer inspection, locating each sewer service connection 
entering the sewer. If a blockage cannot be removed and hampers the televising of the sewer 
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in one direction, then the Contractor shall attempt to complete the segment by televising 
from the other manhole to complete the segment. This reversal must immediately follow 
the initial direction on the same report. The Contractor must immediately report the 
obstruction to the Owner. Perform all CCTV inspections in accordance with NASSCO’s 
Pipeline Assessment Certification Program (PACP). CCTV inspections will be conducted 
entirely in digital format. The entire pan, tilt, and zoom inspection survey shall be recorded 
in MPEG-1 format written in a digital format (ex. DVD, Hard Drive) and submitted with 
digital links to the survey. All panoramic side scanning inspection survey shall be recorded 
in an acceptable panoramic format and submitted with digital links to the survey. All 
cleaning and television inspection reports shall be with-in +/- two (2) feet of the measured 
linear footage between manholes along the existing sewer centerline from the start of pipe 
to end of pipe. Work not following these specifications may be rejected for payment and 
the Contractor may be required to re do the work. 
 

B. CCTV Reports, logs, electronic reports, and worksheets must include the following 
information and conform to the applicable guidelines: 
1. CCTV Reports, NASSCO PACP Certified Database and electronic worksheets must 

accompany all inspection work. 
2. Cleaning Reports: All cleaning work must be documented, as specified by the Owner. 
3. All Owner and NASSCO PACP required header information must be fully and 

accurately entered on all CCTV reports. See Header Field Checklist for mandatory 
and required Header Fields. 

 
PART 5  PAYMENT FOR WORK 

 
5.1 MEASUREMENT AND PAYMENT 

 
A. Cleaning of sewers will be measured for payment by the linear foot of the various diameters 

of sewer actually cleaned and verified through television inspection. In cases where the 
sewer is entirely inspected manhole-to-manhole, payments will be based on the measured 
linear footage between manholes along the existing sewer centerline from the center of the 
manhole at the unit price submitted on the unit price page. 
 

B. Lateral Cuts will be calculated for payment based on multiplying the number of laterals 
satisfactorily completed and meeting the specification governing final acceptance, by the 
bid unit price for each. 
 

C. All invoicing will be by sewer segment and payment and will not be made until all work; 
including punch list items (rework and additional work) are completed for each sewer 
segment. Any invoice for sewer segments that are not complete will not be accepted by the 
Owner. 
 

D. The following items of work will not be measured for payment but the cost thereof will be 
considered as incidental to the contract: 
1. Data  entry,  computerized  equipment,  software,  and  hardware  to  submit  the 
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required electronic submittals, including the DVDs, records, and logs. 
2. Completion of all electronic forms. 
3. Removal and disposal of debris. 
4. Photographic equipment and supplies used to show sewer pipe and manhole defects. 
5. Bypass pumping and flow control where required by the Contractor to perform his or 

her work. 
6. Providing temporary and final paving at any proposed excavations. 
7. Providing temporary and final restoration of grass areas. 
8. Emergency after hours response. 
9. Re-televising and re-cleaning following a point repair completed by the Contractor. 
10. Demobilization and mobilization because of suspension of work. 
11. Updates to the schedule as required by the Owner. 
12. Right of entry access to private property. 
13. Dye testing of service connections in order to meet the CCTV specification. 

 
E. In order for the Owner to properly and accurately track costs of the contract, the Contractor 

shall submit the final invoice on each project within 30 days after the completion of the 
project. 
 

F. Performance and Payment Bond: The bond securing the performance of the contract shall 
be effective for the full maximum period of the contract including the optional renewal 
period(s) specified. The bond amount indicated shall be deemed adequate surety for the 
initial and optional renewal periods. The cost of performance surety shall be treated as an 
overhead expense and shall be included in the bid amounts. The Owner shall not pay the 
cost of surety as a direct bill item. 

 
**END OF SECTION** 
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SECTION 02000 
SANITARY SEWER PIPE CONDITION ASSESSMENT USING CCTV 

 
PART 1 GENERAL 

 
1.1 SCOPE OF SERVICES AND WORK PHASING 

 
A. The purpose of this bid is to obtain competitive unit prices for all labor, material, and equipment 

necessary to inspect via closed-circuit television (CCTV) existing sewers. The work includes 
remote televising and recording of the sewer. All project locations will be within the Owner’s 
service area. 

 
B. The work to be completed on each section of sewer will be performed in phases as defined in 

the following: 
 

1. Phase 1: Inspection. 
a. Sewer sections shall be inspected by means of remote CCTV. If a blockage 

hampers the inspection of the sewer in one direction, then the Contractor shall attempt 
to complete the section by televising from the other manhole to complete the section. 
The Contractor must immediately report the obstruction to the Owner or his 
representative (hereinafter referred to as “Owner”). All CCTV work shall conform to 
Current NASSCO-PACP standards. 

 
b. CCTV inspections will be delivered entirely in electronic format. 

1. All PACP Header information shall be completed in accordance with PACP 
Guidelines. In addition to mandatory Header fields, additional fields are required 
as noted on the attached Header Field Matrix. 

 
2. The documentation of the work shall consist of PACP CCTV Reports, PACP 

database, logs, electronic reports, etc. noting important features encountered during 
the inspection. The speed of travel shall be slow enough to inspect each pipe joint, 
tee connection, structural deterioration, infiltration and inflow sources, and deposits, 
but should not, at any time, be faster than 30 feet per minute, except as noted 
otherwise in this document. 
 

3. The camera must be centered in the pipe to provide accurate distance measurements 
to provide locations  of features  in the sewer and these footage measurements shall 
be displayed and documented on the video. All PACP Observations shall be 
identified by audio and on PACP log. All video must be continuously metered from 
manhole. The pipe should be clean enough to ensure all defects, features and 
observations are seen and logged. If cleaning is required, see Section 01000 – 
Sanitary Sewer Pipe Cleaning. 
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C. The Contractor shall furnish all labor, components, materials, tools,
and appurtenances necessary for the performance and completion of the contract. 
 

D. Award of the contract will be determined through an evaluation of bids and in the best interest 
of the Owner. 
 

E. The Contractor will be held fully liable for any damages incurred that are caused by his or her 
negligence. 
 

F. Patents, Trade Secrets, and Copyrights: The Contractor shall pay all license fees and royalties 
and assume all costs incident to the use in the performance of the work or the incorporation in 
the work of any invention, design, process, product or device which is the subject of patent rights, 
trade secrets protection rights, or copyrights held by others. The Contractor shall indemnify and 
hold harmless the Owner and Engineer and anyone directly or indirectly employed by either of 
them from and against all claims, damages, losses and expenses (including attorney’s fees and 
court and arbitration costs) arising out of any infringement of patent rights, trade secret 
protection rights, or copyright incident to the use in the performance of the work or resulting 
from the incorporation in the work of any invention, design, process, product or device not 
specified in the contract documents, and shall defend all such claims in connection with any 
alleged infringement of such rights. 

 
1.2 OWNER 

 
This contract will be administered and performed under the direction and inspection of the Owner 
or his designated representative. Questions pertaining to this contract, before and after award, should 
be directed to the Owner at 912-261-7108 and aburroughs@bgjwsc.org.  

 
1.3 TIME OF PERFORMANCE, SCHEDULING AND LIQUIDATED DAMAGES 

 
A. Upon award of the contract, the Contractor shall CCTV at least three (3) segments or 1,000 feet 

of pipe and submit the data to the Owner to verify that the CCTV database is compatible with 
the Owner’s PACP Database, and the deliverables are acceptable to the Owner. The Owner shall 
verify acceptability of the deliverables within five (5) business days of receipt. After the Owner 
verifies compatibility of the inspection deliverables including the database, the Owner shall then 
issue to the Contractor a written “Notice to Proceed” including a date for commencement of 
work. The Contractor shall begin work on the date stated in the written “Notice To Proceed” 
(but no later than 10 calendar days after receipt) with an adequate force and sufficient resources 
to demonstrate due diligence in the performance of the contract. 
 

B. It is understood that the bidder may have other contracts with the Owner during the period of 
this contract. By bidding this work, the bidder is agreeing to provide an adequate number of 
crews in order to perform the work concurrently with due diligence and as specified in his 
approved schedule. 
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1.4 COMPLIANCE AND ACCEPTANCE 
 

A. Compliance with this contract shall be complete when all conditions set forth in these 
specifications have been met. The following defines each work item, the level of effort, and 
quality of work that will be necessary to meet the intent of this specification. 
 

B. Television Inspection 
1. As in the initial survey television inspection pay item, CCTV inspections will be delivered 

entirely in electronic format. 
 

2. All CCTV work shall conform to the most current NASSCO PACP standards. The 
documentation of the work shall consist of NASSCO PACP CCTV Reports, NASSCO 
PACP database, logs, electronic reports, etc. noting defects and observations encountered 
during the inspection. 

 
1.5 LIABILITIES AND ASSUMPTIONS 

 
A. Liability and Assumptions 

 
In order to minimize and appropriately allocate costs and risks, it is in the best interest of all 
contracted parties (Owner and Contractor) and prospective parties (i.e. Bidders) to understand 
thoroughly the risks associated with any particular project. For that reason we will define 
herein, what is standard practice in the procurement and completion of sewer cleaning and 
inspection so that everyone involved can effectively assess their obligations, risks and duties. 
Liability for removal of equipment that becomes stuck in the sewer should be discussed in 
the contract. 
1. Negligence Caused – Contractor 
2. Owner Decision to proceed after concerns raised – Owner 
3. Unforeseen Hazard (I.E. hole in pipe under flow line and not visible) – To be discussed in 

advance to mutually agree upon liability based on the CCTV leading up to the hazard. 
 

B. Assumptions 
1. It is reasonable and customary to assume the following, unless otherwise detailed in 

writing: 
a. The Owner has provided the Parties (Contractor and/or Bidders), in writing, with all of 

the information that the Owners possess that would allow the Parties to accurately and 
fully assess the entire scope of the project. 
 

b. The Owner possesses or has contracted the services of a person or entity who possesses 
the knowledge, expertise and experience to fully understand the scope of the service for 
which they are attempting to contract with the Parties. 
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c. The Parties are knowledgeable, capable and legally authorized to contract for the services 
in question. 
 

d. The infrastructure for which the services are requested are in suitable condition to allow 
for the activities which are usual and customary for the services requested without undue 
risk to the Parties equipment or personnel, unless otherwise described by the Owner in 
writing. 

 
C. Liabilities 

 
Should it be found during initial investigation and/or during the course of performance that 
conditions are different than those which are typical and customary and outside of the 
assumptions listed above, the Contractor may negotiate a reasonable change in terms. If the 
Owner and the Contractor cannot agree on a change in terms, the Owner reserves the right to 
re-bid or cancel such work. 

 
D. Notification 

1. If observed defects are believed to be such that further operations may compromise the 
structural integrity and/or cause the pipe to become unusable, the Contractor must provide 
written communication to the Owner’s designee of the observed condition(s) and reason to 
believe that continued operations may cause substantial damage. The Owner will then 
direct the Contractor as to what services, precautions, etc., the Owner will require of the 
Contractor. If the contract documents do not address this potential, then the Owner and 
Contractor will negotiate in good faith, the conditions under which the work is to continue 
or cease to continue. 
 

2. This exception may only be used to prevent asset damage and shall not be used to 
eliminate difficult or adverse areas that were previously documented in these documents or 
by prior written communication with the Owner. 

 
1.6 SUBMITTALS 

 
A. All submittals are due as scheduled. Work will not proceed until all submittals are received and 

approved. The Owner reserves the right to adjust the due dates of the submittals based on 
Contractor performance. The Contractor shall label each submittal indicating what is 
represented, name of Contractor, and project number. All submittals identified as being in error 
shall be re-performed and corrected at the Contractor’s expense. 

 
B. Submittals Required with Bid Documents include: 

1. List of references per Part II Section 7 
2. Documentation of Certification of PACP Software 

 
C. Liability Insurance 

1. The Contractor's commercial general liability limits must be not less than $1,000,000, each 
occurrence, subject to general aggregate of $1,000,000. 
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2. Liability Insurance. Seven (7) days prior to the pre-construction meeting, the Contractor 
shall submit written evidence that it has obtained commercial general liability limits must 
be not less than $1,000,000 combined single limit each occurrence/aggregate. Owner shall 
be named as an additional insured with respect to General Liability, and shall identify 
additional insured parties, such as the General Contractor, as applicable, with respect to 
General Liabilities. 

 
D. Submittals  required  of  the  Successful  Bidder  seven  (7)  days  prior  to  the  Pre- construction 

Meeting 
1. Name of the project supervisor and resumes 

 
2. Documentation of NASSCO PACP certification for all CCTV operators, database and 

software 
 

3. Site Safety Plan. A complete site safety plan, specific for the project, must be submitted 
one week prior to the pre-construction meeting. Work will not begin until an approved site 
safety plan is in place 
 

4. Sample inspection CCTV data and video or data from other approved inspection method 
 

E. Submittals Required for the Pre-construction Meeting 
1. An initial comprehensive schedule of work, see Part IV, Paragraph D (To be approved by 

the Owner) 
 

2. Management Organization: Provide an organization chart depicting the essential 
organizational elements and senior personnel of the proposed Contractor and the functions 
and interrelationships of the personnel proposed to provide technical support, project 
management and supervision for this project. Provide succinct resumes of the personnel 
proposed to provide technical support and project management for this project. The 
personnel designated in the management summary for essential positions shall not be 
changed except with the permission of Owner. The Owner will only approve such a 
change when, in its opinion, the substitute personnel have equal or greater qualifications 
and experience to those intended to be replaced 
 

3. Proof that Contractor is an approved/bonded Contractor with the Owner 
 

F. Submittals Required One Week Prior to Any Cleaning & Televising Work 
1. Site specific site safety plan addenda 
2. Entry releases, if applicable 
 

G. Weekly Submittals 
1. Detailed updates to the work schedule will be provided to the Owner no later than 1:00 

p.m. on the Friday preceding the next week's cleaning and televising work 
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2. Electronic data and video/scan submittals, logs, and / or electronic worksheets submitted 

seven (7) days prior to work. All field paperwork must be submitted before the 
Contractor’s invoice will be processed for payment 
 

3. Corrections to punch list items as required by the Owner to fulfill the requirements of this 
specification 

 
H. Final Submittals Prior to Payment 

1. Corrections to punch list items as required by the Owner to fulfill the requirements of this 
specification 

 
PART 2 SPECIAL PROVISIONS 

 
2.1 OWNER RIGHTS 

 
A. The Owner reserves the right to stop the work when in the Owner’s judgment the Contractor's 

work or activities are threatening the health and safety of the public or endangering the 
environment or endangering the waters of the state. Work shall not proceed until a satisfactory 
resolution has been achieved, according to the Owner. 
 

B. No Contractor or Subcontractor will perform any work not specifically identified in the work 
schedule unless approved by the Owner. Notification of such work must be received no later 
than 8:00 a.m. on the day the work is to be performed. A list of persons available to be notified 
will be given at the pre-construction meeting. 

 
2.2 EMERGENCY RESPONSE 

 
The Contractor shall provide direct contact information to the Owner. These numbers are intended for 
the Owner’s use in contacting the evening/weekend/holiday emergency work crew for emergencies 
resulting from the Contractor’s actions or lack thereof during this project. This crew shall be 
responsible for contacting the Owner within one-half hour after the first verbal and electronic 
notification. If the Contractor's crew has not responded to the site of the emergency within one hour 
of the first contact, verbal and electronic, the Owner will make all necessary repairs and bill the 
Contractor for all work performed. Costs related to the emergency response will be incidental to the 
contract and not measured for payment. 

 
2.3 WORKING HOURS 

 
A. The Contractor must complete all work such that no homeowner is without sewer service, unless 

otherwise directed by the Owner. Local noise ordinances or agencies having control over 
roadway closures may control starting or stopping operations. Prior to starting operations, the 
Contractor shall advise the Owner of the restrictions imposed by the local agencies. 
 

B. The Contractor may be required to work days, nights or weekends to achieve the lowest depth 
flows in the sewer pipes and not conflict with public events. 
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C. No work will be allowed on weekends or holidays except at the discretion of the Owner. 

 
D. Any weekend or holiday work requests should be submitted to the Owner for review at least 48 

hours prior to proposed work.  
 

2.4 DECREASE/INCREASE  IN  SERVICE  AND  STOP  WORK  DUE  TO  INCLEMENT 
WEATHER 

 
The Owner, at its option, may increase or decrease any or all service requirements provided for under 
this contract. The Owner further reserves the right to suspend or stop the performance of any or all of 
the work of this contract due to inclement weather conditions. 

 
2.5 PRE-CONSTRUCTION MEETING 

 
A. Following award of the contract and before starting any work the Contractor, Job 

Superintendent/Project Manager, and Crew Leader shall meet with the Owner. The Contractor 
will be notified of the date, time, and place of the meeting. 
 

B. Attendance: 
1. Owner 
2. Owner’s Inspector 
3. Engineer 
4. Contractor’s Representative(s) 
5. Major Subcontractors 
6. Major Suppliers 
7. Others, as appropriate 

 
C. Agenda: 

1. Distribution and Discussion 
a. List of major Subcontractors and Suppliers 
b. Projected Construction Schedules 

2. Critical Work Sequencing 
3. Major Equipment Deliveries and Priorities 
4. Project Coordination 

a. Designation of responsible personnel 
5. Procedures and Processing 

a. Field decisions 
b. Requests for Information 
c. Submittals 
d. Deliverables 

6. Change Orders  
a. Applications for Payment 
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7. Procedures for Maintaining Record Documents 
8. Use of Premises 

b. Office, work and storage areas 
c. Owner's requirements 

9. Construction Facilities, Controls and Construction Aids 
10. Procedures for reporting Sanitary Sewer Overflows (SSOs) 
11. Temporary Utilities 

 
2.6 CLOSE-OUT PROCEDURES 

 
Progress Meetings: Project closeout will be completed in phases by project. The Owner will hold 
progress meetings at predetermined intervals, or as determined necessary by the Owner. Items covered 
in the meetings include the following. 

 
1. Punch List: This list will detail all items requiring correction, repair, or improvements in 

order to be accepted. The Contractor will address these items within 7 calendar days or as 
specified by the Owner. Failure to complete punch list items will result in a stop work 
notice and delay of payment until completed to the satisfaction of the Owner. 
 

2. Reports and Submittals: Final reports, post-tapes and other submittals previously described 
will be finalized and submitted. 
 

3. Review of the status of pay estimates. 
 

4. Issue project worksheets, as necessary. 
 

5. Work scheduling issues. 
 

2.7 PRE-QUALIFICATIONS 
 

A. The successful bidder must have an onsite field supervisor with a minimum three (3) years of 
experience specializing in the televising of sewers. A foreman for each crew performing 
television inspection with a minimum of five years of experience specializing in that type of 
work may be substituted for the onsite field supervisor requirement. The Contractor shall provide 
the names, titles, phone numbers and addresses of a minimum of two references that can be used 
to verify this experience. The references must be contract managers or persons of authority over 
cleaning and televising work performed by the Contractor. 
1. The Contractor shall also provide five (5) similar projects with inspection equipment as 

proposed for this project. 
 

2. The Contractor must have foreman or supervisors meeting all pre-qualifications for the 
duration of the contract. 
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B. PACP Requirements 
1. Current NASSCO PACP certification of  all CCTV operators,  working on this project, 

will be required for all CCTV work. 
 

2. Database  shall  be  an  NASSCO-PACP  (Current  Version)  Certified  Access Database. 
 

3. CCTV Software shall be NASSCO-PACP (Current Version) certified. 
 

4. CCTV inspections (Video and Data Collected) will be delivered entirely in digital format. 
 
PART 3 GENERAL PROVISIONS 

 
3.1 MAINTENANCE OF TRAFFIC 

 
A. The Contractor shall be responsible for maintaining "local" traffic at all times and for notifying 

the proper authorities regarding the closing of the roads. The Contractor will be responsible for 
obtaining all permits required for maintenance of traffic. 
 

B. The Contractor shall not begin work until standard barricades and warning signs are in an 
acceptable position and the markers and signs conform to the Federal Highway Administration 
(FHWA) "Manual of Uniform Traffic Control Devices for Streets and Highways" and all 
applicable state and local requirements. The Contractor assumes all responsibilities and 
liabilities regarding strict adherence to applicable sections for the maintenance of traffic and 
public safety as set forth in the FHWA "Manual of Uniform Traffic Control Devices for Streets 
and Highways”, and other applicable regulations. All traffic control devices must be in place 
prior to starting work. 
 

C. The cost of all traffic control devices shall not be paid separately, but shall be included in the 
other price items in the contract. 
 

D. The Contractor shall maintain local traffic at all times during all phases of this project in a manner 
causing the least amount of inconvenience to the abutting property Owners. Temporary 
driveways, temporary roadways, or run around as may be necessary to provide vehicular access 
to and from the abutting properties shall be constructed, maintained, and subsequently removed 
by the Contractor as directed by the Owner. 
 

E. The portion of the pavement not affected by the work shall be kept clear of all material and 
equipment. 
 

F. The Contractor shall hold harmless the Owner and all its representation from all suits, actions, 
of claims of any character brought on account of any injuries or damages sustained by any person 
or persons or property in the performance of this contract. 
 

G. If at any time traffic has to be blocked (emergencies only), the Contractor shall notify the nearest 
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fire, police departments and service departments. 
 

H. The cost of maintenance of traffic shall be incidental to the contract and not measured for 
payment. 

 
3.2 EXISTING UTILITIES 

 
A. The Contractor must take the necessary precautions for the protection of any utility encountered 

on the project or the restoration of any utility damaged during the work. 
 

B. If an excavation is required, the Contractor shall notify, at least 48 hours before breaking ground, 
all public or private service corporations having wire, poles, pipes, conduit, manholes, or other 
structures that may be affected by this operation, including all structures which are affected and 
not shown on these plans. Owners of underground utilities, which are members of the state’s one 
call service, can be notified by calling. Non-member underground utility Owners must be called 
directly. 
 

C. All maintenance, repair, and replacement of existing utilities shall be in accordance with the 
rules and regulations of the various utility companies having jurisdiction. 
 

D. All existing storm sewers, driveway drains, surface drain pipes and other property, removed or 
damaged during construction shall be repaired and reconnected by the Contractor as directed by 
the Owner at no additional cost to the Owner. 

 
 

3.3 REQUEST FOR SUPPLEMENTARY INFORMATION 
A. It shall be the responsibility of the Contractor to make timely requests of the Owner for 

supplemental information, which should be furnished by the Owner under the terms of this 
contract, and as required in the planning and execution of the work. Such requests may be 
submitted from time to time as the need approaches, but each shall be filed in ample time to 
permit appropriate action to be taken by all parties involved to avoid delay. 
 

B. Each request shall be in writing, and list the various items and the latest day by which each will 
be required by the Contractor. The first list shall be submitted within two (2) weeks after contract 
award and shall be as complete as possible at that time. The Contractor shall, if required, furnish 
promptly any assistance and information the Owner may require in responding to these requests 
of the Contractor. The Contractor shall be fully responsible for all delays arising from failure to 
comply with this section. 

 
3.4 USE OF PREMISES 

 
A. The Contractor shall not trespass upon or in any way disturb private property without first 

obtaining written permission from the property Owner and/or Owner or Prime Contractor as 
appropriate to do so. A copy of such written permission shall be furnished to the Owner prior to 
accessing the site. 
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B. It shall be the Contractor's responsibility to work equipment around poles, trees, or other 
obstructions and to do so at his own expense. 
 

C. If the Contractor finds it necessary to obtain additional working area, it shall be the Contractor's 
responsibility for its acquisition The Contractor shall, at no additional expense, restore such 
property to the original condition in the sole and unfettered opinion of the system Owner. The 
Contractor must take photographs and/or videos of existing properties prior to disturbance of 
each property, and make a copy available to the system Owner. 
 

D. All items within the street right-of-way or sewer easement shall be removed, or removed and 
replaced, or restored as directed by the Owner. 
 

E. The Contractor shall ensure all employees have a badge or visible identification during any time 
that they on the project site or within private property. This identification must be worn so that 
it is readily recognized and readable to the public. 

 
3.5 PROTECTION OF TREES 
 

The Contractor shall avoid any unnecessary damage to trees. Branches which overhang the project 
limits and which interfere with the operation of equipment shall be tied back to avoid damage, if 
possible. Where injury to branches is unavoidable, the branches shall be sawed off neatly at the trunk 
or main branch. The Contractor at no additional expense shall remove any trees damaged beyond 
saving, and make restitution to the Owner (public or private). 

 
3.6 FENCING 
 

Any fences, including hedge and shrubs, that need to be removed to facilitate the work shall be 
replaced, in kind or with repairs satisfactory to the Owner, at the Contractor's expense. Replacement 
of fences, hedges, and shrubs shall be considered incidental to the contract and not measured for 
payment. 

 
3.7 RESTORATION 

 
A. All roadway berms and drainage ditches disturbed by the work shall be restored, reshaped, and 

graded to drain. 
 

B. Pavement restoration, if necessary, shall conform to the Owner's regulations, or the Owner's 
Specifications depending upon who has jurisdiction for the street. Trench backfill and 
compaction shall be in conformance with the local street restoration jurisdiction. 
 

C. The remediation of sunken trenches caused by activities conducted in this contract shall be the 
Contractor's responsibility. Sunken areas shall be backfilled and compacted to meet adjoining 
grades; the surface shall be re-seeded or resurfaced with asphalt or concrete matching the 
existing surfacing. 
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D. The Contractor shall restore unpaved areas by seeding and mulching. No direct payment will be 
made for seeding and mulching. 
 

E. Driveways shall be restored in accordance with Owner's regulations, or the Owner's 
Specifications depending upon who has jurisdiction for the driveway. 
 

F. All disturbed areas shall be restored as nearly as possible to their original condition. 
 

G. All restoration shall be completed in strict accordance with the appropriate items of the 
specifications as directed by the Owner. 
 

H. The cost of all restoration of streets, drives, walks; sod, etc. shall be incidental to the contract 
and not measured for payment. 
 

I. Restoration shall be kept current with the project work. Failure to keep restoration of these items 
completed reasonably close shall result in a stop work notice and delay of payment until such 
restoration is completed to the satisfaction of the Owner. 

 
3.8 CLEANUP 

 
The Contractor shall keep the work area in an uncluttered condition by the frequent removal of 
debris. The Contractor shall remove all debris and unused material and leave the area in a condition 
similar to the condition of the area before any work was performed. 

 
3.9 PROPERTY DAMAGE 

 
A. The Contractor shall immediately investigate any and all reports of sewage backing up into 

fixtures served by the sewer section that is being cleaned or televised. 
 

B. The Contractor will be required to notify the Owner immediately if he causes any damage to 
private or public property caused by activities related to this contract. The Contractor shall make 
repairs and/or clean the property immediately in a timeframe that is acceptable to the Owner. 

 
3.10 ACCESS TO MUNICIPAL WATER SUPPLIES  
 

B. The Contractor will be required to rent a hydrant meter from the Owner for access to the 
municipal water supply.  Please contact JWSC Meter Services Manager Kalem Head at 912-
261-7103 to rent a hydrant meter. An initial deposit of $2,000 which will be refunded when the 
project is completed and the meter returned to JWSC.  
 

C. The cost of water should not be billed separately, but shall be included in the other prices/items 
in the contract.  
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PART 4 EXECUTION 
 
4.1 GENERAL 

 
A. The Contractor shall furnish and maintain, in good condition, all cleaning and televising 

equipment necessary for proper execution of the work. 
 

B. Maintaining Flow: It will be the responsibility of the Contractor, throughout the tenure of this 
contract, to provide and maintain sufficient flow at all times to pass any flash of storm flow of 
drainage ditches and prevent any backwater flooding due to obstruction caused by cleaning or 
CCTV equipment. 
 

C. Retrieval of Materials and Equipment: It shall be the Contractor's responsibility to remove 
materials and equipment that has been lodged in the sewer from cleaning, television inspection, 
or point repair excavations. 
 

D. Work Schedule. This schedule shall outline the sequence in which the Contractor proposes to 
conduct his operations and shall be approved by the Owner before work is started. The 
Contractor shall use a time-scaled logic diagram format. The level of detail of activities shall 
provide clear, concise communication of the plan of work. At a minimum, activities showing 
initial mobilization, start-up, cleaning and televising, and any resultant point repairs shall be 
included. 
 

E. Original and updated schedules must be provided to the Owner in writing. The software used 
for producing the schedules must have the capability to tailor the form and format of schedules, 
and accompanying reports, to the Owner’s requirements. 
 

F. The Owner may require additional updates to the schedule as changes occur. These additional 
updates will be submitted to the Owner within 48 hours of the request. Changes to the schedule 
are subject to approval of the Owner. 

 
 
4.2 TELEVISION INSPECTION AND COMPUTERIZED EQUIPMENT 

 
A. The Contractor shall use a color pan and tilt camera or a side wall scanning (panoramic) camera 

specifically designed and constructed for sewer inspection. Each sewer to be televised shall be 
suitably isolated to control flow during the inspection. The Contractor shall provide a recording 
of the televised sewer inspection, locating each sewer service connection entering the sewer. 
 

B. Lighting for the pan and tilt camera or side wall scanning camera shall provide a clear picture of 
the entire periphery of the existing sewer. 
 

C. The pan and tilt camera shall pause, pan, and visually inspect all service connections, pipe ends, 
and maintenance or structural defects. If utilizing a camera with side wall scanning capabilities, 
pausing and panning of each lateral is not necessary during the inspection if the image clearly 
depicts the inside of the lateral for post processing. If a blockage cannot be removed and hampers 



36  

the televising of the sewer in one direction then the Contractor shall attempt to complete the 
section by televising from the other manhole to complete the section, this reversal should 
immediately follow the initial direction. The Contractor must immediately report the obstruction 
to the Owner. 
 

D. Side wall scanning inspection systems are imaging cameras that are capable of a continuous 360 
degree image capture of the wall of the pipeline being inspected. These systems may have one 
or multiple cameras to capture the complete interior view of the pipeline. Due to the high 
resolution of the image quality, the inspections may be conducted at a higher speed than color 
pan and tilt CCTV method. Once the pipeline inspections are completed, the captured images 
can be linked with a companion software package that allows  for  identifying and coding defects  
and features in the pipeline. Typically these systems  provide a fold flat view and a perspective 
view (typical of CCTV) of the pipeline. 
 

E. If the image quality is not adequate for post-inspection coding, the Contractor shall be required 
to repeat the survey at the Contractor’s expense. 
 

F. The Contractor shall perform all CCTV inspections in accordance with NASSCO’s Pipeline 
Assessment Certification Program (PACP). CCTV inspections will be delivered entirely in 
electronic format. The entire survey shall be recorded in an approved electronic format 
submitted with electronic links between the data and the video. All television inspection reports 
shall be with-in +/- two (2) feet of the measured linear footage between manholes along the 
existing sewer centerline from the start of pipe to end of pipe. All Owner and PACP required 
header information must be fully and accurately entered on all CCTV reports. Work not 
following these specifications may be rejected for payment and the Contractor may be required 
to re do the work. 
 

G. The Contractor shall provide a PACP certified operator on site at all times during the entire 
survey. If video is to be coded separately from the actual recording, both the onsite Operator and 
the individual performing the PACP coding shall be PACP certified. The Contractor shall 
provide proof of certification prior to commencement of work, prior to a change in personnel 
involved in data collection, and as requested by the Owner. 
 

H. CCTV Reports, logs, electronic reports, and worksheets must include the following information 
and conform to the applicable guidelines: 
1. CCTV Reports, NASSCO PACP Certified Database, and electronic worksheets must 

accompany all inspection work. 
 

2. All Owner and NASSCO PACP required header information must be fully and accurately 
entered on all CCTV reports. 
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PART 5 PAYMENT FOR WORK 
 
5.1 MEASUREMENT AND PAYMENT 

 
A. In cases where the sewer is entirely inspected manhole-to-manhole, payments will be based on 

the measured linear footage between manholes along the existing sewer centerline from manhole 
wall to manhole wall at the unit price submitted on the unit price page. 
 

B. All invoicing will be by sewer segment, and payment and will be made when all punch list items 
and rework are completed for each Sewer Segment. Additional work shall be invoiced and paid 
upon completion. 
 

C. The following items of work will not be measured for payment but the cost thereof will be 
considered as incidental to the contract: 
1. Data  entry,  computerized  equipment,  software,  and  hardware  to  submit  the required 

electronic submittals, including the DVDs, records, and logs. 
 

2. Completion of all electronic forms. 
 

3. Photographic equipment and supplies used to show sewer pipe and manhole defects. 
 

4. Bypass pumping and flow control where required by the Contractor to perform his or her 
work. 
 

5. Providing temporary and final paving at any proposed excavations. 
 

6. Providing temporary and final restoration of grass areas. 
 

7. Emergency after-hours response. 
 

8. Re-televising and re-cleaning following a point repair completed by the Contractor. 
 

9. Demobilization and mobilization because of suspension of work. 
 

10. Updates to the schedule as required by the Owner. 
 

11. Right of entry access to private property. 
 

12. Dye testing of service connections in order to meet the CCTV specification. 
 

D. In order for the Owner to properly and accurately track costs of the contract, the Contractor shall 
submit the final invoice on each project within 30 days after the completion of the project. 
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E. Performance and Payment Bond: The bond securing the performance of the contract shall be 
effective for the full maximum period of the contract including the optional renewal period(s) 
specified. The bond amount indicated shall be deemed adequate surety for the initial and optional 
renewal periods. The cost of performance surety shall be treated as an overhead expense and 
shall be included in the bid amounts. The Owner shall not pay the cost of surety as a direct bill 
item. 

 
**END OF SECTION** 
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PART 1 GENERAL 
 

A. This PSG includes the minimum requirements for the rehabilitation of sanitary sewer pipelines by 
the installation of Cured-In-Place Pipe (CIPP) within the existing, deteriorated pipe as shown on 
the exhibits included as part of these contract documents. 

 
B. The rehabilitation of pipelines shall be done by the installation of a resin-impregnated flexible tube 

which, when cured, shall be continuous and tight-fitting throughout the entire length of the original 
pipe. The CIPP shall extend the full length of the original pipe and provide a structurally sound, 
jointless and water-tight new pipe-within-a-pipe. The Contractor is responsible for proper, accurate 
and complete installation of the CIPP using the system selected by the Contractor meeting the Owners 
requirements. 

 
C. Neither the CIPP product, system, nor its installation, shall cause adverse effects to any of the Owner’s 

processes or facilities. The installation pressure for the product shall not damage the system in any 
way, and the use of the product shall not result in the formation or production of any detrimental 
compounds or by-products at the wastewater treatment plant. The Contractor shall notify the Owner 
and identify any by-products produced as a result of the installation operations, test and monitor the 
levels, and comply with any and all local waste discharge requirements. The Contractor shall cleanup, 
restore existing surface conditions and structures, and repair any of the CIPP system determined to be 
defective. The Contractor shall conduct installation operations and schedule cleanup in a manner to 
cause the least possible obstruction and inconvenience to traffic, pedestrians, businesses and property 
owners or tenants. 

 
D. The prices submitted by the Contractor, shall include all costs of permits, labor, equipment and 

materials for the various  bid items necessary for furnishing and installing, complete in place, CIPP 
in accordance with these specifications. All items of work not specifically mentioned herein which 
are required, by the contractor, to make the product perform as intended and deliver the final product 
as specified herein shall be included in the respective lump sum and unit prices bid. 

 
1.1 DESCRIPTION OF WORK AND PRODUCT DELIVERY 

 
A. This PSG covers all work necessary to furnish and install the CIPP. The Contractor shall provide all 

materials, labor, equipment, and services necessary for traffic control, bypass pumping and/or diversion 
of flows, cleaning and television inspection of sewers to be rehabilitated, liner installation, reconnection 
of service connections, all quality controls, provide samples for performance of required material 
tests, final television inspection, testing of the rehabilitated pipe system, warranty work and other work, 
all as specified herein. 

 
B. The product furnished shall be a complete CIPP system including specific materials, applicable 

equipment and installation procedures. The CIPP system manufacturer may submit, a minimum of 
14 calendar days in advance of the bid date, required information to the Owner to obtain pre-approval 
status. Those CIPP systems that have been pre-approved will not be required to furnish information 
as required in the submittal section of these specifications unless specifically requested to do so by 
the Owner or if any of the CIPP system components have changed from those pre- approved by 
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the Owner. All other CIPP systems or multi-component products will be required to meet the submittal 
requirements as contained herein. 

 
C. The CIPP shall be continuous and jointless from manhole to manhole or access point to access point 

and shall be free of all defects that will affect the long-term life and operation of the pipe. 
 
D. The CIPP shall fit sufficiently tight within the existing pipe so as to not leak at the manholes, at 

the service connections or through the wall of the installed pipe. If leakage occurs at the manholes 
or the service connections, the Contractor shall seal these areas to stop all leakage using a material 
compatible with the CIPP as directed by the Owner at the price bid in the Proposal. If leakage occurs 
through the wall of the pipe, the CIPP shall be repaired or removed as recommended by the CIPP 
manufacturer. Final approval of the CIPP will be based on a leak tight pipe. 

 
E. The CIPP shall be designed for a life of 50 years or greater and an equal service life unless specifically 

specified otherwise by the Owner. 
 
F. The CIPP shall be designed fully structural stand-alone pipe-within-a-pipe. The installed CIPP shall 

be a structurally designed pipe-within-a-pipe, meet or exceed all contract specified physical 
properties, fitting tightly within the existing pipe all within the tolerances specified. The installed 
CIPP shall withstand all applicable surcharge loads (soil overburden, live loads, etc.) and external 
hydrostatic (groundwater) pressure, if present, for each specific installation location. 

 
G. The installed CIPP shall have a long term (50 year) corrosion resistance to the typical chemicals found 

in domestic sewage and defined in the referenced and applicable ASTM standards 
 
H. All existing and confirmed active service connections and any other service laterals to be reinstated, as 

directed by the Owner, shall be re-opened robotically or by hand in the case of man-entry size piping, 
to their original shape and to 90% - 95% of their original area. All over-cut or under-cut service 
connections will be properly repaired to meet the requirements of these specifications at no additional 
cost to the Owner. 

 
I. All materials furnished, as part of this contract shall be marked with detailed product information, 

stored in a manner specified by the manufacturer and tested to the requirement of this contract. 
 
J. Testing of cured liners shall be executed by the Contractor with results provided to the Owner prior to 

project close-out. Warranty inspections shall be executed by the Owner. Any defects found shall be 
repaired or replaced by the Contractor at no cost to the Owner. 

 
K. The Contractor shall furnish, from the project installation, additional samples for product testing at 

the request of the Owner. The Owner shall take possession of the additional samples for testing and 
shall maintain the chain of custody, deliver the samples to an approved laboratory and pay for all material 
and product testing performed in addition to required testing by the Contractor in accordance with these 
Specifications. 
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1.2 REFERENCES 
 

A. The following documents form a part of this specification to the extent stated herein and shall be the 
latest editions thereof. Where differences exist between codes and standards, the requirements of these 
specifications shall apply. All references to codes and standards shall be to the latest revised version. 

 
ASTM - F1216 Standard Practice for Rehabilitation of Existing Pipelines and Conduits by the Inversion 
and Curing of a Resin-Impregnated Tube 
 
ASTM - F1743 Standard Practice for Rehabilitation of Existing Pipelines and Conduits by the Pull in 
and Inflate and Curing of a Resin-Impregnated Tube 
 
ASTM - D543 Standard and Practice for Evaluating the Resistance of Plastics to Chemical 
Reagents 
 
ASTM - D638 Standard Test Method for Tensile Properties of Plastics 
 
ASTM - D790 Standard Test Methods for Flexural Properties of Unreinforced and Reinforced 
Plastics and Electrical Insulating Materials 
 
ASTM - D792 Standard Test Methods for Density and Specific Gravity of Plastics by Displacement. 
 
ASTM - F2019 Standard Practice for Rehabilitation of Existing Pipelines and Conduits by the Pulled in 
Place Installation of Glass Reinforced Plastic (GRP) Cured-in-Place Thermosetting Resin Pipe (CIPP) 
 
ASTM - D2122 Standard Test Method for Determining Dimensions of Thermoplastic Pipe and 
Fittings 
 
ASTM F2561 Standard Practice for Rehabilitation of a Sewer Service Lateral and Its Connection to 
the Main Using a One Piece Main and Lateral Cured-in-Place Liner  
 
ASTM - D2990 Standard Test Methods for Tensile, Compressive, and Flexural Creep and Creep-
Rupture of Plastics 
 
ASTM - D3567 Standard Practice for Determining Dimensions of Fiberglass (Glass- Fiber-
Reinforced Thermosetting Resin) Pipe and Fittings 
 
ASTM - D3681 Standard Test Method for Chemical Resistance of “Fiberglass (Glass Fiber 
Reinforced Thermosetting Resin) Pipe in a Deflected Condition 
 
ASTM - D5813 Standard Specification for Cured-in Place Thermosetting Resin Sewer Pipe 
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1.3 PERFORMANCE WORK STATEMENT (PWS) SUBMITTAL 
 

A. The Contractor shall submit, to the Owner a Performance Work Statement (PWS) which clearly 
defines the CIPP product delivery in conformance with the requirements of these contract documents. 
Unless otherwise directed by the Owner, the PWS shall at a minimum contain the following: 

 
B. Clearly indicate that the CIPP will conform to the project requirements as outlined in the Description 

of Work and as delineated in these specifications. 
 
C. Where the scope of work is specifically delineated in the contract documents, a detailed 

installation plan describing all preparation work, cleaning operations, pre- CCTV inspections, bypass 
pumping, traffic control, installation procedure, method of curing, service reconnection, quality 
control, testing to be performed, final CCTV inspection, warrantees furnished and all else necessary 
and appropriate for a complete liner installation. A detailed installation schedule shall be prepared, 
submitted and conform to the requirements of this contract. 

 
D. Contractor’s description of the proposed CIPP technology, including a detailed plan for identifying 

all active service connections maintaining service, during mainline installation, to each home 
connected to the section of pipe being lined, including temporary service for commercial, industrial 
and apartment complexes, if required by the contract. 

 
E. A description of the CIPP materials to be furnished for the project. Materials shall be fully detailed in 

the submittals and conform to these specifications and/or shall conform to the pre-approved product 
submission. 

 

F. A statement of the Contractors experience. The Contractor shall have a minimum of three (3) years of 
continuous experience installing CIPP in pipe of a similar size, length and configuration as contained in 
this contract. A minimum of 150,000 linear feet of shop wet-out liner installation is required and 
minimum of 6 onsite wet-out installations are required as specifically applicable to this contract. The 
lead personnel including the superintendent, the foreman and the lead crew personnel for the CCTV 
inspection, resin wet-out, the liner installation, liner curing and the robotic service reconnections each 
must have a minimum of three (3) years of total experience with the CIPP technology proposed 
for this contract and must have demonstrated competency and experience to perform the scope of 
work contained in this contract. The name and experience of each lead individual performing work on 
this contract shall be submitted with the PWS. Personnel replaced by the contractor, on this contract, 
shall have similar, verifiable experience as the personnel originally submitted for the project 

 

G. Engineering design calculations, in accordance with the Appendix of ASTM F1216, for each length of 
liner to be installed including the thickness of each proposed CIPP. It will be acceptable for the 
Contractor to submit a design for the most severe line condition and apply that design to all of the 
line sections. These calculations shall be performed and certified by a qualified, Professional 
Engineer. All calculations shall include data that conforms to the requirements of these specifications 
or has been pre- approved by the Owner. 
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H. Proposed manufacturers technology data shall be submitted for all CIPP products and all associated 
technologies to be furnished. 

 

I. Submittals shall include information on the cured-in-place pipe intended for installation and all tools and 
equipment required for a complete installation. The PWS shall identify which tools and equipment will 
be redundant on the job site in the event of equipment breakdown. All equipment to be furnished for 
the project, including proposed back-up equipment, shall be clearly described. The Contractor shall 
outline the mitigation procedure to be implemented in the event of key equipment failure during the 
installation process. 

 

J. A detailed description of the Contractor’s proposed procedures for removal of any existing blockages 
in the pipeline that may be encountered during the cleaning process. 

K. A detailed public notification plan shall be prepared and submitted including detailed staged 
notification to residences affected by the CIPP installation. 

 

L. An odor control plan shall be submitted, by the contractor, that will ensure that project specific odors 
will be minimized at the project site and surrounding area. 

 
M. Compensation for all work required for the submittal of the PWS shall be included in the various 

pipelining items contained in the Proposal. 
 

1.4 PRODUCT SUBMITTALS 
 

A. Fabric Tube – including the manufacturer and description of product components such as felts and 
reinforcing materials. 

 
B. Flexible membrane (coating) material – including materials specific to the proposed curing method 

and recommended repair (patching) procedure if applicable. 
 
C. Raw Resin Data - including the manufacturer and description of product components including the 

Spectroscopic Wavelength diagram for the resin being furnished 
 
D. Manufacturers’ shipping, storage and handling recommendations for all components of the CIPP 

system. 
 
E. All Safety Data Sheets (SDS) for all materials to be furnished for the project. 
 
F. Tube wet-out & cure method including: 
 

1. A complete description of the proposed wet-out procedure for the proposed technology. 
 
2. The Manufacturer’s recommended cure method for each diameter and thickness of liner to be 

installed. The PWS shall contain a detailed curing procedure outlining the curing medium, the 
method of application and how the curing temperatures will be monitored. 
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G. Compensation for all work required for the submittal of product data shall be included in the Lump 

Sum price contained in the Proposal for Mobilization. 
 

1.5 SAFETY 
 

A. The Contractor shall conform to all work safety requirements of pertinent regulatory agencies, and 
shall secure the site for the working conditions in compliance with the same. The Contractor shall 
erect such signs and other devices as are necessary for the safety of the work site. 

 
B. The Contractor shall perform all of the Work in accordance with applicable OSHA standards. 

Emphasis shall be placed upon the requirements for entering confined spaces and with the equipment 
being utilized for pipe renewal. 

 
C. The Contractor shall submit a proposed Safety Plan to the Owner, prior to beginning any work, 

identifying all competent persons. The plan shall include a description of a daily safety program for 
the job site and all emergency procedures to be implemented in the event of a safety incident. All work 
shall be conducted in accordance with the Contractor’s submitted Safety Plan. 

 
D. Compensation for all work required for the submittal of the Safety Plan shall be included in the 

various pipelining items contained in the Proposal. 
 

1.6 QUALITY CONTROL PLAN (QCP) 
 

A. A detailed quality control plan (QCP) shall be submitted to the Owner that fully represents and 
conforms to the requirements of these specifications. At a minimum the QCP shall include the 
following: 

 
1. A detailed discussion of the proposed quality controls to be performed by the Contractor. 
 

2. Defined responsibilities, of the Contractor’s personnel, for assuring that all quality requirements 
for this contract are met. These shall be assigned, by the Contractor, to specific personnel. 

 
3. Proposed procedures for quality control, product sampling and testing shall be defined and 

submitted as part of the plan. 
 
4. Proposed methods for product performance controls, including method of and frequency of 

product sampling and testing both in raw material form and cured product form. 
 
5. Scheduled performance and product test result reviews between the Contractor and the Owner 

at a regularly scheduled job meeting. 
 
6. Inspection forms and guidelines for quality control inspections shall be prepared in accordance 

with the standards specified in this contract and submitted with the QCP. 
 

B. Compensation for all work required for the submittal of the QCP shall be included in the various 
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pipelining items contained in the Proposal.  
 

1.7 CIPP REPAIR/REPLACEMENT 
 

A. Occasionally installations will result in the need to repair or replace a defective CIPP. The Contractor 
shall outline specific repair or replacement procedures for potential defects that may occur in the 
installed CIPP. Repair/replacement procedures shall be as recommended by the CIPP system 
manufacturer and shall be submitted as part of the PWS. 

 
B. Defects in the installed CIPP that will not affect the operation and long term life of the product shall 

be identified and defined. 
 
C. Repairable defects that may occur in the installed CIPP shall be specifically defined by the Contractor 

based on manufacturer’s recommendations, including a detailed step-by-step repair procedure, 
resulting in a finished product meeting the requirements of these contract specifications. 

 
D. Unrepairable defects that may occur to the CIPP shall be clearly defined by the Contractor based 

on the manufacturer’s recommendations, including a recommended procedure for the removal and 
replacement of the CIPP. 

 
1.8 AS-BUILT DRAWINGS/RECORDS 

 

A. As-Built drawings/records, pre & post inspection videotapes, CDs or other electronic media shall be 
submitted to the Owner, by the Contractor, within 2 weeks of final acceptance of said work or as 
specified by the Owner. As-Built drawings/records will include the identification of the work  
completed by the Contractor and shall be prepared on one set of Contract Drawings/Records 
provided to the Contractor at the onset of the project. 

 
B. As-Built drawings/records shall be kept on the project site at all times, shall include all necessary 

information as outlined in the PWS or as agreed to by the Owner and the Contractor at the start of the 
Contract, shall be updated as the work is being completed and shall be clearly legible. 

 
C. Compensation for all work required for the submittal and approval of As-Built drawings/records shall 

be included in the various pipelining items contained in the Proposal. 
 

1.9 WARRANTY 
 

A. The materials used for the project shall be certified by the manufacturer for the specified purpose. 
The Contractor shall warrant the CIPP material and installation for a period of one (1) year. During the 
Contractor warranty period, any defect which may materially affect the integrity, strength, function 
and/or operation of the pipe, shall be repaired at the Contractor’s expense in accordance with 
procedures included in Section 1.7 CIPP Repair/Replacement and as recommended by the 
manufacturer. 

 
B. On any work completed by the contractor that is defective and/or has been repaired, the contractor 
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shall warrant this work for (1) year in addition to the warrantee required by the contract. 
 
C. After a pipe section has been rehabilitated and for a period of time up to one (1) year following 

completion of the project, the Owner may inspect all or portions of the rehabilitated system. The 
specific locations will be selected at random by the Owner’s inspector and should include all sizes of 
CIPP from this project. If it is found that any of the CIPP has developed abnormalities since the time 
of "Post Construction Television Inspection," the abnormalities shall be repaired and/or replaced as 
defined in Section 1.7 CIPP Repair/Replacement and as recommended by the manufacturer. If, after 
inspection of a portion of the rehabilitated system under the contract, problems are found, the Owner 
may televise all the CIPP installed on the contract. All verified defects shall be repaired and/or replaced 
by the Contractor and shall be performed in accordance with Section 1.7 CIPP Repair/Replacement 
and per the original specifications, all at no additional cost to the Owner. 

 
PART 2 PRODUCTS 

 
2.1 MATERIALS 

 

A. The CIPP System must meet the chemical resistance requirements of these contract documents. 
 
B. All materials shipped to the project site shall be accompanied by test reports certifying that the material 

conforms to the ASTM standards listed herein. Materials shall be shipped, stored, and handled in a 
manner consistent with written recommendations of the CIPP system manufacturer to avoid damage. 
Damage includes, but is not limited to, gouging, abrasion, flattening, cutting, puncturing or ultra-violet 
(UV) degradation. On site storage locations shall be approved by the Owner. All damaged materials 
shall be promptly removed from the project site at the Contractor’s expense and disposed of in 
accordance with all current applicable agency regulations. 

 
2.2 FABRIC TUBE 

 

A. The fabric tube shall consist of one or more layers of absorbent non-woven felt fabric, felt/fiberglass, 
felt/carbon fiber, carbon fiber or fiberglass and meet the requirements of ASTM F 1216, ASTM F 
1743, or ASTM F2019 and ASTM D5813. The fabric tube shall be capable of absorbing and carrying 
resins, constructed to withstand installation pressures and curing temperatures and have sufficient 
strength to bridge missing pipe segments and stretch to fit irregular pipe sections. The contractor shall 
submit certified information from the felt manufacturer on the nominal void volume in the felt fabric that 
will be filled with resin. 

 
B. The wet-out fabric tube shall have a uniform thickness and excess resin distribution that when 

compressed at installation pressures will meet or exceed the design thickness after cure. 
 
C. The fabric tube shall be manufactured to a size and length that when installed will tightly fit the 

internal circumference, meeting applicable ASTM standards or better, of the original pipe. Allowance 
shall be made for circumferential stretching during installation. The tube shall be properly sized to 
the diameter of the existing pipe and the length to be rehabilitated and be able to stretch to fit irregular 
pipe sections and negotiate bends. The Contractor shall determine the minimum tube length necessary 
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to effectively span the designated run between manholes. The Contractor shall verify the lengths in the 
field prior to ordering and prior to impregnation of the tube with resin to ensure that the tube will have 
sufficient length to extend the entire length of the run. The Contractor shall also measure the inside 
diameter of the existing pipelines in the field prior to ordering liner so that the liner can be installed in 
a tight-fitted condition. 

 
D. The outside and/or inside layer of the fabric tube (before inversion/pull-in, as applicable) shall be 

coated with an impermeable, flexible membrane that will contain the resin and facilitate, if applicable, 
vacuum impregnation and monitoring of the resin saturation during the resin impregnation (wet-out) 
procedure. 

 
E. No material shall be included in the fabric tube that may cause delamination in the cured CIPP. No 

dry or unsaturated layers shall be acceptable upon visual inspection as evident by color contrast between 
the tube fabric and the activated resin containing a colorant. 

 
F. The wall color of the interior pipe surface of CIPP after installation shall be a light reflective color 

so that a clear detailed examination with closed circuit television inspection equipment may be 
made. The hue of the color shall be dark enough to distinguish a contrast between the fully resin 
saturated felt fabric and dry or resin lean areas. 

 
G. Seams in the fabric tube, if applicable, shall meet the requirements of ASTM D5813. 
 
H. The outside of the fabric tube shall be marked a maximum of every 5 feet with the name of the 

manufacturer or CIPP system, manufacturing lot and production footage. 
 
I. The minimum length of the fabric tube shall be that deemed necessary by the installer to effectively span 

the distance from the starting manhole to the terminating manhole or access point, plus that amount 
required to run-in and run-out for the installation process. 

 
J. The nominal fabric tube wall thickness shall be constructed, as a minimum, to the nearest 0.5 mm 

increment, rounded up from the design thickness for that section of installed CIPP. Wall thickness 
transitions, in 0.5 mm  increments or greater  as appropriate, may be fabricated into the fabric tube 
between installation entrance and exit access points. The quantity of resin used in the impregnation 
shall be sufficient to fill all of the felt voids for the nominal felt thickness. 

2.3 RESIN 

A. The resin shall be a corrosion resistant polyester or vinyl ester resin and catalyst system or 
epoxy and hardener system that, when properly cured within the tube composite, meets the 
requirements of ASTM F1216, ASTM F1743 or F2019 and ASTM D5813, the physical 
properties herein, and those which are to be utilized in the design of the CIPP for this project. The 
resin, specified for the specific application defined in the contract documents, shall produce 
CIPP which will comply with or exceed the structural and chemical resistance requirements of 
this specification. 

 
B. The resin to tube ratio, by volume, shall be furnished as recommended by the manufacturer. 
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2.4 STRUCTURAL REQUIREMENTS 
 

A. The physical properties and characteristics of the finished CIPP will vary considerably, depending 
on the types and mixing proportions of the materials used and the degree of cure executed. It 
shall be the responsibility of the Contractor to control these variables and to provide a CIPP 
system which meets or exceeds the minimum properties specified herein. 

 
B. The CIPP shall be designed as per ASTM F1216 Appendixes. The CIPP design shall assume no 

bonding to the original pipe wall. 
 
C. The design engineer shall set the long-term (50 year extrapolated) Creep Retention Factor at 

50% of the initial design flexural modulus as determined by ASTM D790 test method. This 
value shall be used unless the Contractor submits long-term test data (ASTM D2990) to 
substantiate a higher retention factor. 

 
D. The cured pipe material (CIPP) shall, at a minimum, meet or exceed the structural properties, 

as listed below. 
 

 
Property Test 

Method 

Cured Composite 
Per 

ASTM F1216 

Cured 
Composite 
Per Design 

Flexural Modulus of Elasticity 
(Short-Term) Felt Tubes. 

Felt/Fiberglass, Fiberglass as 
recommended by the Manufacturer 

 
ASTM 
D790 

 

250,000 psi 

 
Contractor 

Value 

Flexural Strength 
(Short-Term) Felt Tubes. 

Felt/Fiberglass, Fiberglass as 
recommended by the Manufacturer 

 
ASTM 
D790 

 

4,500 psi 

 
Contractor 

Value 

 
2.5 MINIMUM PHYSICAL PROPERTIES 

 
A. The required structural CIPP wall thickness shall be based, as a minimum, on the physical 

properties of the cured composite and per the design of the Professional Engineer (see section 
1.3.G) and in accordance with the Design Equations contained in the appendix of 
ASTM F1216, and the following design parameters: 

 
Design Safety Factor 2.0 (1.5 for pipes 36'' or larger, if applicable) 
Creep Retention Factor 50% 
Ovality 2% or as measured by field inspection 

Constrained Soil Modulus Per AASHTO LRFD Section 12 and 
AWWA Manual M45 

Groundwater Depth As specified or indicated on the Plans 
Soil Depth (above the crown) As specified or indicated on the Plans 
Live Load Highway, railroad or airport as applicable 
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Soil Load (assumed) 120 lb./cu. ft. 
Minimum Service Life 50 years 

 
B. The Contractor shall submit, prior to installation of the lining materials, certification of compliance 

with these specifications and/or the requirements of the pre-approved CIPP system. Certified 
material test results shall be included that confirm that all materials conform to these 
specification and/or the pre-approved system. Materials not complying with these requirements 
will be rejected. 

 
C. The design soil modulus may be adjusted based on data, determined from detailed project soil 

testing results, as provided by the Owner in the contract documents. 
 
PART 3 INSTALLATION 

 
3.1 CONSTRUCTION REQUIREMNTS 

 

A. Preparation, cleaning, inspection, flow bypassing and public notification. The Contractor shall 
clean the interior of the existing host pipe prior to installation of the liner. All debris and 
obstructions that will affect the installation and the final CIPP product delivery to the Owner 
shall be removed and disposed of. 

 
B. The liner shall be constructed of materials and methods that, when installed, shall provide a 

jointless and continuous structurally sound CIPP able to withstand all imposed static, and 
dynamic loads on a long-term basis. 

 
C. The Contractor may, under the direction of the Owner, utilize any of the existing manholes 

in the project area as installation access points. If a street must be closed to traffic because of the 
location of the sewer, the Contractor shall furnish a detailed traffic control plan and all labor 
and equipment necessary. The plan shall be in conformance with the requirements of the local 
agency having jurisdiction over traffic control. 

 
D. Cleaning of Pipe Lines – Before ordering liner materials for the project, the Contractor shall remove 

all internal debris from the pipe line that will interfere with the installation and the final product 
delivery of the CIPP, as required in these specifications, and accurately measure and document 
the exact size of the existing pipeline to be rehabilitated. Solid debris and deposits shall be 
removed from the system and disposed of properly by the Contractor. Moving material from 
manhole section to manhole section shall not be allowed. As applicable, the contractor shall either 
plug or install a flow bypass pumping system to properly clean the pipe lines. Precaution shall be 
taken by the Contractor in the use of cleaning equipment to avoid damage to the existing pipe. 
The repair of any damage, caused by the cleaning equipment, shall be the responsibility of the 
Contractor. The Owner will designate a site for the disposal of all debris removed from the Owner’s 
sewer system as a direct result of the cleaning operation. Unless otherwise specified by the Owner, 
the Contractor shall dispose of all debris at no charge. Should any dumping fees apply, the 
Contractor shall be compensated at the respective unit price bid in the Proposal for cleaning. 
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E. Bypassing Existing Flows - The Contractor shall provide for the flow of existing mainline 
and service connection effluent around the section or sections of pipe designated for CIPP 
installation. With most small diameter pipelines, particularly on terminal sewers, plugging will be 
adequate but must be monitored on a regular basis to prevent backup of sewage into adjacent 
homes. Service connection effluent may be plugged only after proper notification to the affected 
residence and may not remain plugged overnight. Installation of the liner shall not begin until 
the Contractor has installed the required plugs or a sewage bypass system and all pumping facilities 
have been installed and tested under full operating conditions including the bypass of mainline 
and side sewer flows. Once the installation has begun, existing flows shall be maintained, until 
the resin/tube composite is fully cured, cooled down, full televised and the CIPP ends finished. The 
Contractor shall coordinate sewer bypass and flow interruptions with the Owner at least 14 days in 
advance and with the property owners and businesses at least 1 business day in advance. The pump 
and bypass lines shall be of adequate capacity and size to handle peak flows. The Contractor shall 
submit a detail of the bypass plan and design to the Owner before proceeding with any CIPP 
installation. Compensation for bypass pumping and all associated plans and approvals shall be at the 
price bid in the Proposal. The table below outlines nominal bypassing requirements for specified 
pipe diameters: 

 
Diameter Nominal Bypass Requirements (gpm)  

15" 1100 
18" 1600 
24" 2900 
30" 4500 

 
 

F. Contractor shall perform post-cleaning video inspections of the pipelines. Only PACP certified 
personnel trained in locating breaks, obstacles and service connections by closed circuit television 
shall perform the inspection. The Contractor shall provide the Owner a copy of the pre-cleaning 
and post-cleaning video and suitable log, and/or in digital format, for review prior to installation 
of the CIPP and for later reference by the Owner. 

 
G. Line Obstructions - It shall be the responsibility of the Contractor to clear the line of obstructions 

that will interfere with the installation and long-term performance of the CIPP. If pre-installation 
inspection reveals an obstruction, misalignment, broken or collapsed section or sag that was not 
identified as part of the original scope of work and will prohibit proper installation of the CIPP, 
the Contractor may be directed by the Owner to correct the problem(s) prior to installation  by 
utilizing open cut repair methods. The Contractor shall be compensated for this work under a 
contingency pay item designated for open cut point repairs. Removal of any previously 
unknown obstructions shall be considered as a changed condition. The cost of removal of 
obstructions that appeared on pre-bid video documentation and made available to the Contractor, 
prior to the bid opening, shall be compensated for on a unit price basis in accordance with the 
contract documents. 

 
H. The Contractor shall be responsible for confirming the locations of all branch service connections 

prior to installing the CIPP. If required in the contract documents, each connection will be dye 
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tested to determine whether or not the connection is live or abandoned. The cost for dye testing 
of existing service connections shall be compensated at the unit price bid in the Proposal for Dye 
Testing of Existing Service Connections. In the event the status of a service connection cannot 
be adequately defined, the Owner will make the final decision, prior to installation of the liner, 
as to the status. Typically only service connections deemed “active” shall be reopened by the 
Contractor. 

 
I. The Contractor shall be allowed use water from an owner-approved fire hydrant in the project 

vicinity. The Contractor will be required to rent a hydrant meter from the Owner in accordance with 
these specifications. Contractor shall pay current market price for all water usage. 

 
3.2 INSTALLATION OF LINER 

 

A. The liner shall be installed and cured in the host pipe per the manufacturer’s specifications as 
described and submitted in the PWS. 

 
B. CIPP installation shall be in accordance with the applicable ASTM standards as modified in 

this section 3.2. 
 
C. If significant groundwater infiltration is present in the existing sewer such as heavy runners and 

gushers, the contractor shall install a pre-liner tube or perform chemical grouting to control resin 
loss and contamination, maintain CIPP thickness, prevent physical property reduction and prevent 
inadequate curing of the liner resulting from water or other contamination of the resin during 
installation. The pre-liner tube shall be a reinforced plastic tube to fit the existing pipeline and 
shall be continuous from manhole (access) to manhole (access). 

 
D. The wet-out tube shall be positioned in the pipeline using the method specified by the manufacturer. 

Care should be exercised not to damage the tube as a result of installation. The liner should 
be pulled-in or inverted through an existing manhole or approved access point and fully extend to 
the next designated manhole or termination point. 

 
E. Prior to installation and as recommended by the manufacturer, remote temperature gauges or 

sensors shall be placed inside the host pipe to monitor the temperatures during the cure cycle. 
Liner and/or host pipe interface temperature shall be monitored and logged during curing of the 
liner. 

 
F. To monitor the temperature of the liner wall and to verify correct curing, where specified 

by the contract documents, temperature monitors can be placed between the host pipe and the 
liner in the bottom of the host pipe (invert) at manholes or access points and/or throughout its entire 
length (continuous) to monitor the temperature on the outside of the liner during the curing 
process. For continuous temperature monitoring, a fiber optic cable is installed in the pipe invert 
prior to the liner installation. The fiber optic cable is monitored by a computer that is capable of 
recording temperatures at the interface of the liner and the host pipe continuously in time and 
location throughout the entire pipeline being rehabilitated. 
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G. Curing shall be accomplished by utilizing the appropriate medium or ultraviolet light in accordance 
with the manufacturer’s recommended cure procedure and/or schedule. The curing source or in 
and output temperatures shall be monitored and logged during the cure cycles, if applicable. The 
manufacturer’s recommended cure method & schedule shall be used for each line segment 
installed, and the liner wall thickness and the existing ground conditions with regard to 
temperature, moisture level, and thermal conductivity of soil, per ASTM as applicable, shall be 
taken into account by the Contractor. 

 
H. For heat cured liners, if any temperature sensor, or continuous sensor location does not reach the 

temperature as specified by the manufacturer to achieve proper curing or cooling, the installer can 
make necessary adjustments to comply with the manufacturer’s recommendations. For continuous 
temperature monitoring, the system computer should have an output report that specifically 
identifies stations along the length of pipe, indicates  the maximum temperature achieved and 
the sustained temperature time at the stations. At each station along the length of the pipe, the 
computer should record both the maximum temperature and the minimum cool down temperature 
and comply with the manufacturers recommendations. 

 
I. For UV Cured Liners, all light train sensor readings, recorded by the tamper proof computer, 

shall provide output documenting the cure along the entire length of the installed liner. The cure 
procedure shall be in accordance with the manufacturer’s recommendation as included in the 
PWS submission by the contractor. 

 
3.3 COOL DOWN 

 

A. The Contractor shall cool the CIPP in accordance with the approved CIPP manufacturer’s 
recommendations as described and outlined in the PWS. 

 
B. Temperatures and curing data shall be monitored and recorded, by the Contractor, throughout 

the installation process to ensure that each phase of the process is achieved as approved in 
accordance with the CIPP System manufacturer’s recommendations. 

 
3.4 FINISH 

 

A. The installed CIPP shall be continuous over the entire length of a sewer line section and be free 
from visual defects such as foreign inclusions, dry spots, pinholes, major wrinkles, major lifts and 
delamination. The CIPP shall be impervious and free of any leakage through the CIPP wall. 

 
B. Any defect which will or could affect the structural integrity or strength of the CIPP shall be repaired 

at the Contractor’s expense in accordance with the procedures submitted under Section 1.7 CIPP 
Repair/Replacement. 

 
C. The beginning and end of the CIPP shall be sealed to the existing host pipe. The sealing 

material shall be compatible with the pipe end and shall provide a watertight seal. 
D. If any of the service connections leak water between the host pipe and the installed CIPP, the 

connection mainline interface shall be sealed to provide a water tight connection. 
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E. If the wall of the CIPP leaks, it shall be repaired or removed and replaced with a watertight 

pipe as recommended by the manufacture of the CIPP system. 
 
F. Compensation shall be at the actual length of cured-in-place pipe installed. The length shall be 

measured from center of manhole to center of manhole. The unit price per linear foot installed 
shall include all materials, labor, equipment and supplies necessary for the complete CIPP 
installation. Compensation for service connection sealing and pipe sealing at the manhole/wall 
interface shall be at the unit price bid in the Proposal. 

 
 
3.5 FLOWABLE FILL OF VOID AREAS 

 
Where required by the owner, the contractor shall backfill voids that remain after installation of 
CIPP. The material shall be of the flowable fill type and shall be injected into the void while removing 
all trapped air from the void. The contractor shall submit the proposed method of placing the 
flowable fill, including pressures that will not collapse the CIPP and air release method to be 
employed, to the owner for review before any material is installed. The cost of this work shall be at 
the unit price bid for flowable fill complete and include all material, equipment and labor to complete 
the filling of the soil void. 

 
3.6 MANHOLE CONNECTIONS AND RECONNECTIONS OF EXISTING SERVICES 

 

A. A seal, consisting of a resin mixture or hydrophilic seal compatible with the installed CIPP, 
shall be applied at manhole/wall interface in accordance with the CIPP System manufacturer’s 
recommendations. 

 
B. Existing services shall be internally or externally reconnected unless indicated otherwise in the 

contract documents. 
 
C. Reconnections of existing services shall be made after the CIPP has been installed, fully cured, 

and cooled down. It is the Contractor’s responsibility to make sure that all active service 
connections are reconnected. 

 
D. External reconnections are to be made with a tee fitting in accordance with CIPP System 

manufacturer’s recommendations. Saddle connections shall be seated and sealed to the new CIPP 
using grout or resin compatible with the CIPP. 

 
E. A CCTV camera and remote cutting tool shall be used for internal reconnections. The machined 

opening shall be at least 90 percent of the service connection opening area and the bottom of both 
openings must match. The opening shall not be more than 100 percent of the service connection 
opening. The edges of the opening shall not have pipe fragments or CIPP fragments which may 
obstruct flow or snag debris. In all cases the invert of the sewer connection shall be cut flush 
with the invert entering the mainline. 

 
F. In the event that service reinstatements result in openings that are greater than 100 percent of the 
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service connection opening, the Contractor shall install a CIPP type repair, sufficiently in size 
to completely cover the over-cut service connection. No additional compensation will be paid 
for the repair of over-cut service connections. 

 
G. Coupons of pipe material resulting from service tap cutting shall be collected at the next manhole 

downstream of the pipe rehabilitation operation prior to leaving the site. Coupons may not be 
allowed to pass through the system. 

 
H. Compensation shall be at the actual number of services reconnected using either internal or 

external means as contained in the Proposal. The unit price bid per service line reconnected shall 
be include all materials, labor, equipment and supplies necessary to complete the work as required 
in these specifications. 

 
3.7 TESTING OF INSTALLED CIPP 

 
A. The physical properties of the installed CIPP shall be verified through field sampling and 

laboratory testing. All materials for testing shall be furnished by the Contractor to the Owner for 
testing. All materials testing shall be performed at the Contractor’s expense by an independent third 
party laboratory selected by the Owner as recommended by the CIPP manufacturer. All tests shall 
be in accordance with applicable ASTM test methods to confirm compliance with the 
requirements specified in these contract documents. 

 
B. The Contractor shall provide samples for testing to the Owner from the actual installed CIPP. 

Samples shall be provided from each section of CIPP installed or as required by the Owner. The 
sample shall be cut from a section of cured CIPP that has been inverted or pulled through a like 
diameter pipe which has been held in place by a suitable heat sink, such as sandbags. All curing, 
cutting and identification of samples will be witnessed by the Owner and transmitted by the 
Owner’s representative as specified, to the testing laboratory. On pipelines greater than 18 inches 
in diameter, the Owner may, at its discretion, require plate samples cured with the CIPP or 
designate a location in the newly installed CIPP where the Contractor shall take a sample. The 
Opening produced from the sample shall be repaired in accordance with manufacturer’s 
recommended procedures. 

 
C. The laboratory results shall identify the test sample location as referenced to the nearest 

manhole and station. Final payment for the project shall be withheld pending receipt and approval 
of the test results. If properties tested do not meet the minimum physical and thickness 
requirements, the CIPP shall be repaired or replaced by the Contractor unless the actual physical 
properties and the thickness of the sample tested meet the design requirements as required in the 
contract. 

 
D. Chemical resistance - The CIPP system installed shall meet the chemical resistance requirements 

of ASTM F1216 and ASTM D5813. CIPP samples tested shall be of the fabric tube and the specific 
resin proposed for actual construction. It is required that CIPP samples without plastic coating 
meet these chemical testing requirements. A certification may be submitted, by the contractor, 
from the manufacturer verifying that the chemical resistance of the CIPP meets the contract 
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requirements. 
 
E. Hydraulic Capacity - Overall, the hydraulic capacity shall be maintained as large as possible. 

The installed CIPP shall, at a minimum, be equal to the full flow capacity of the original pipe 
before rehabilitation. In those cases where full capacity cannot be achieved after CIPP installation, 
the Contractor shall submit a request to waive this requirement together with the reasons for the 
waiver request. Calculated capacities may be derived using a commonly accepted roughness 
coefficient for the existing pipe material taking into consideration its age and condition. 

 
F. The installed CIPP thickness shall be measured for each line section installed as per the ASTM 

requirements specified. If the CIPP thickness does not meet that specified in the contract and 
submitted as the approved design by the Contractor, then the CIPP shall be repaired or removed 
unless the tested physical properties and the thickness of the sample tested meet the design 
requirements as required in the contract. The CIPP thickness shall have tolerance of minus 5% 
- plus 10%. In worker-entry size piping, the Contractor shall remove a minimum of one sample 
every line section of installed CIPP to be used to check the CIPP thickness. The samples shall be 
taken by core drilling 2-inch diameter test plugs at random locations selected by the Owner. The 
openings produced from the samples shall be repaired in accordance with manufacturer’s 
recommended procedures. 

 
G. All costs to the Contractor associated with providing cured CIPP samples for testing shall be 

included in the unit price for work requiring such testing. Payment for all testing by a laboratory 
will be paid for by the Contractor directly to the laboratory. 

 
3.8 FINAL ACCEPTANCE 

 

A. All CIPP sample testing and repairs to the installed CIPP, as applicable, shall be completed 
before final acceptance, meeting the requirements of these specifications and documented in 
written form. 

B. The Contractor shall perform a detailed closed-circuit television inspection, in accordance 
with ASTM standards, in the presence of the Owner after installation of the CIPP and 
reconnection of the side sewers. A radial view (pan and tilt) TV camera shall be used. The 
finished CIPP shall be continuous over the entire length of the installation and shall be 
free of significant visual defects, damage, deflection, holes, leaks and other defects. 
Unedited digital documentation of the inspection shall be provided to the Owner within ten 
(10) working days of the CIPP installation. The data shall note the inspection date, location 
of all reconnected side sewers, debris, as well as any defects in the CIPP, including, but not 
limited to, gouges, cracks, bumps, or bulges. If post installation inspection documentation 
is not submitted within ten (10) working days of the CIPP installation, the Owner may at 
its discretion suspend any further installation of CIPP until the post-installation 
documentation is submitted. As a result of this suspension, no additional working days will 
be added to the contract, nor will any adjustment be made for increase in cost. Immediately 
prior to conducting the closed circuit television inspection, the Contractor shall thoroughly 
clean the newly installed CIPP removing all debris and build-up that may have 
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accumulated at no additional cost to the Owner. 
 
C. Bypass pumping or plugging from the upstream manhole shall be utilized to minimize sewage from 

entering the line during the inspection. In the case of bellies in the line, the pipe shall be cleared of 
any standing water to provide continuous visibility during the inspection. 

 
D. Where leakage is observed through the wall of the pipe, the contractor shall institute additional 

testing including, but not limited to, air testing, hydrostatic (exfiltration) testing, localized 
testing (such as a grout packer) or any other testing that will verify that the leakage rate of the 
installed CIPP does not exceed acceptable tolerances specified in the contract. As an alternative 
to further leakage testing, the contractor may choose to repair any observed leaks. Costs associated 
with additional testing will be the responsibility of the Contractor.  

 
**END OF SECTION** 
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