



**BRUNSWICK-GLYNN JOINT
WATER & SEWER COMMISSION**
October 13, 2021

PROJECT: Invitation for Bid No. 22-012 Pump Station 2002 Rehabilitation

ADDENDUM: One (1)

DUE DATE: Tuesday, November 2, 2021 – 3:00 P.M., NOON EST

THIS ADDENDUM IS FOR THE PURPOSE OF ANSWERING THE FOLLOWING QUESTIONS:

- 1) **QUESTION:** Can the force main along Arnold Road be installed by directional drilling instead of open cut?

ANSWER: The section of force main along Arnold Road should be installed using open cut techniques.

- 2) **QUESTION:** Can the JWSC please provide contact information for Glynn County Right of Way permitting?

ANSWER: Please contact Chuck Flowers with Glynn County, cflowers@glynncounty-ga.gov, 912-554-7216

- 3) **QUESTION:** It is understood that the JWSC will be providing the pipe for this project, however is it the responsibility of the Contractor to provide the fusing for said pipe?

ANSWER: Yes, the Contractor is responsible for providing all equipment, materials, and labor to fuse the provided pipe.

- 4) **QUESTION:** Would the JWSC consider pushing back the due date for questions regarding this solicitation?

ANSWER: Yes, the due date for questions for this project has been moved to Thursday, October 21, 2021. Please email all questions to JWSC Director of Procurement, Pamela Crosby at pcrosby@bgjwsc.org.

****As mentioned on the pre-bid call, the JWSC hopes to have an updated schedule of values and bid form provided to potential bidders as soon as possible. These items will be provided as an upcoming Addendum 2****



All applicants under this Invitation for Bid are kindly requested to acknowledge receipt of this Addendum in original only.

**ACKNOWLEDGEMENT
ADDENDUM: ONE (1)**

DATE: _____

The above Addendum is hereby acknowledged:

(NAME OF BIDDER)

Signature

Title