



Brunswick – Glynn County Joint Water & Sewer Commission

April 28, 2017

PROJECT : SPLOST 2016 – PHASE 1 N Mainland Sewer Improvements –
Design Build – Project No. 702

ADDENDUM: Three (3)

DUE DATE: Wednesday, May 17, 2017 - NOON

**THIS ADDENDUM IS FOR THE PURPOSE OF MAKING THE FOLLOWING CHANGES
OR CLARIFICATIONS:**

REVISIONS:

1. Attachment D “Project Technical Requirements” has been revised, and updated will be posted to the web. Please replace original document with Attachment D dated for April 28, 2017

Please note that the Table Of Contents has been Updated to reflect these changes.

