



Brunswick – Glynn County Joint Water & Sewer Commission

April 25, 2017

PROJECT : SPLOST 2016 – PHASE 1 N Mainland Sewer Improvements –
Design Build – Project No. 702

ADDENDUM: One (1)

DUE DATE: Wednesday, May 17, 2017 - NOON

**THIS ADDENDUM IS FOR THE PURPOSE OF MAKING THE FOLLOWING CHANGES
OR CLARIFICATIONS:**

ADDITIONS:

1. Add the “Acknowledgement of Addenda Form” – Attachment R
2. Add the “RFP Submittal Checklist” – Attachment S
3. Add to Section 5.3.6.3.5c, page 15, Additional Information: “4. Respondent shall include completed forms contained in Attachments I through R”

REVISIONS:

1. In Section 5.3.4 on page 12, Part 3-Experience CHANGE “1 Safety...” TO “3. Safety...” AND CHANGE “2. Personnel Experience...” TO “4. Personnel Experience...”
2. In Section.5.3.6.2.5.b on page 14, Reference Item 1 Bid Bond, in the second sentence DELTE”... Paragraph 7 (A)”
3. In Section 5.3.6.2.5.b on page 14, Item 2 Acknowledgement of Addenda, in the first sentence CHANGE “Appendix E...” TO “...Attachment R...”

4. In Section 5.3.6.2.5b on page 14, Item 3 Agreement Terms and Conditions Review Acknowledgement, in the first sentence CHANGE “...(Appendix D)...” TO “...(Attachment B)...”
5. In Section 5.3.6.2.5.b on page 14, Item 3 Agreement Terms and Conditions Review Acknowledgement, in the third sentence CHANGE “...(Attachment G)...” TO “...(Attachment G and Attachment H)...”

Please note that the Table Of Contents has been Updated to reflect these changes.