



## **Brunswick – Glynn County Joint Water & Sewer Commission**

May 22, 2018

**PROJECT : Engineering & Design Services for SPLOST 2016 Collection Systems  
Modifications to the City of Brunswick Lift Station 4003 Basin for the BGJWSC  
Solicitation No. 18-012**

**ADDENDUM: One (1)**

**DUE DATE: ~~Wednesday, May 30, 2018 – NOON~~  
Monday, June 4, 2018 - NOON**

**THIS ADDENDUM IS FOR THE PURPOSE OF MAKING THE FOLLOWING CHANGES  
OR CLARIFICATIONS:**

### **PROJECT CLARIFICATIONS:**

#### **1. Extension of Bid Due Date**

Bid due date is being extended to **MONDAY, JUNE 4, 2018 - NOON**. This change is due to the extensive number of questions submitted to BGJWSC as a result of the pre-bid meeting, and BGJWSC's goal of answering the proposed questions as clearly and correctly as possible.



All applicants under this Request For Proposal are kindly requested to acknowledge receipt of this Addendum in original only.

**ACKNOWLEDGEMENT**  
**ADDENDUM: ONE (1)**

**Date:** \_\_\_\_\_

The above Addendum is hereby acknowledged:

\_\_\_\_\_  
(NAME OF BIDDER)

\_\_\_\_\_  
Signature

\_\_\_\_\_  
Title