



BRUNSWICK-GLYNN COUNTY JOINT WATER & SEWER COMMISSION

April 5, 2019

PROJECT: RFP No. 19-012 – Engineering Design 2019 Water Pollution Control Facilities Rehabilitation for Academy Creek & Dunbar Creek – Project No. 806 for the BGJWSC

ADDENDUM: One (1)

DUE DATE: ~~TUESDAY, APRIL 16, 2019, 12PM NOON, EST~~
TUESDAY, APRIL 30, 2019, 12PM NOON, EST

THIS ADDENDUM IS FOR THE PURPOSE OF ANSWERING THE FOLLOWING QUESTIONS:

- 1) QUESTION:** Would the BGJWSC consider extending the due date of the solicitation so that proper evaluation time may be given to construction and engineering costs?

ANSWER: Yes, the due date for this proposal has been extended by 2 weeks. Proposals are now due **TUESDAY, APRIL 30, 2019 by 12PM, NOON, EST**. Proposals received late for any reason will be returned unopened to the sender.



All applicants under this Invitation for Bid are kindly requested to acknowledge receipt of this Addendum in original only.

**ACKNOWLEDGEMENT
ADDENDUM: ONE (1)**

DATE: _____

The above Addendum is hereby acknowledged:

(NAME OF BIDDER)

Signature

Title