

REVISED 4-19-2019

5.0 PROPOSAL SUMMARY SHEET

ACADEMY CREEK LOCATION

ENGINEERING & DESIGN PHASE	Days for Completion	Budget
Design Phase		
Engineering Evaluation	_____	_____
Influent Junction Box	_____	_____
Odor Control & Management System	_____	_____
Grit System & Screening Design	_____	_____
Electrical & SCADA Rehab	_____	_____
Effluent Filter Design	_____	_____
Sludge Dryer Rehab & Solids Processing Consolidation	_____	_____
RAS & Clarifier Feed Pipe Rerouting	_____	_____
DAF Building Rehabilitation	_____	_____
Minor Structural & Mechanical Rehab Needs	_____	_____
Permitting Phase		
Agency Approvals	_____	_____
Design Permits	_____	_____
ES&PC	_____	_____
Construction Phase		
Bid Process	_____	_____
Construction Services	_____	_____
Preventative Maintenance Work Orders & Manuals	_____	_____
Record Drawings	_____	_____
TOTALS	_____	_____

Prepared By _____

Company _____

Date _____

REVISED 4-19-2019

5.0 PROPOSAL SUMMARY SHEET

DUNBAR CREEK LOCATION

ENGINEERING & DESIGN PHASE	Days for Completion	Budget
<i>Design Phase</i>		
Engineering Evaluation	_____	_____
Influent Feed Splitter Control for Aeration Basins	_____	_____
Odor Control Improvements	_____	_____
Air Diffuser Rehab & Air Control Improvements	_____	_____
Ground Circuit Need Determination / Design Installation	_____	_____
<i>Permitting Phase</i>		
Agency Approvals	_____	_____
Design Permits	_____	_____
ES&PC	_____	_____
<i>Construction Phase</i>		
Bid Process	_____	_____
Construction Services	_____	_____
Preventative Maintenance Work Orders & Manuals	_____	_____
Record Drawings	_____	_____
TOTALS	_____	_____

Prepared By _____

Company _____

Date _____