5.0 PROPOSAL SUMMARY SHEET (Revised 09-26-22)

| TASK | Days for Completion | Budget |
|---|------------------------|--------|
| #1 - Preliminary Engineering Report | | |
| #2 - Field Surveying Services | | |
| #3 - Easement Preparation Services | | |
| #4 - Construction Plans and Specifications | | |
| #5 - Permitting Services | | |
| #6 - Bid Phase Services | | |
| #7 - Construction Phase Services | N/A | |
| #7A-Construction Oversight Services | N/A | |
| #8 - Record Drawings | | |
| TOTALS | | |
| Bid Alternate: SUE Level A (Task #2 Detail) | | |
| | | |
| Prepared By | _ | |
| Company | _ | |
| Date | _ | |