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BRUNSWICK-GLYNN COUNTY JOINT 

WATER & SEWER COMMISSION 
October 22, 2026 

 
 

PROJECT: REQUEST FOR PROPOSAL NO. 27-002 PROGRESSIVE DESIGN 
BUILD SERVICES FOR NORTH MAINLAND WATER 
POLUUTION CONTROL FACILITY CONSTRUCTION AND 
COMMISSIONING 

 
ADDENDUM: FOUR (4) 
 
DUE DATE: THURSDAY, OCTOBER 29, 2026 – 12:00PM, NOON 
 
 
THIS ADDENDUM IS FOR THE PURPOSE OF ANSWERING THE FOLLOWING 
QUESTIONS: 
 
1) QUESTION: Exhibit E 2.2 requires $2M/$4M Commercial General Liability and 

$50M Excess Liability. Exhibit E3.1 requires $1M/$2M Commercial General 
Liability and $5M Excess Liability. Which limits govern? 
 
ANSWER: General Liability requirement for the Prime Contractor will be 
$1M/$2M.  Excess Liability requirement is $50M. For any subcontractors the 
General Liability should be $10M. The Prime Contractor may also provide as an 
alternate the cost to go from $25M to $50M Excess Liability.  

 
2) QUESTION: Please provide the full Wasteload Allocation document and supporting 

documentation, such as Antidegredation Analysis.  
 
ANSWER: Please refer to the following documents on the website:  

• JWSC Finalized Domestic Checklist 12_16_25 
• North Mainland ADA Response Letter 
• North Mainland WRF – ADA – Concurrence 2026-05-01 
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3) QUESTION: Are Builder’s Risk deductibles on the Owner-procured policy 
reimbursable as Cost of the Work? What are the policy’s deductibles and sublimits 
(for example flood and named storm)? 
 
ANSWER: Deductibles, not to exceed 2% of building value for Windstorm or Hail 
claims and $50,000 for all other claims will be assumed by the Owner. The Owner 
reserves the right to pursue collection of deductibles for claims due to negligence. 
 

4) QUESTION: Will the Owner accept a project-specific professional liability policy, 
or a practice policy with an extended reporting period, instead of prepaying 10 
years of coverage before Substantial Completion? 
 
ANSWER: Yes, the JWSC will allow the Contractor to provide a project specific 
policy with a 5-year reporting period in lieu of a 10 year pre-paid policy.  

 
5) QUESTION: Will the Owner consider an excess liability term shorter than the full 

statute of repose, and drop prepayment as a condition of Substantial Completion? 
 
ANSWER: Yes, the excess liability policy term will be 5 years. Pre-payment will 
not be required; however, the Contractor will be required to maintain the policy 
for the entire period and for five years after completion. 
 

6) QUESTION: Do all subcontractors have to provide all the same coverage as the 
prime contractor? For example, if a concrete subcontractor is called to pour 
concrete, do they also have to provide $10,000,000 in professional liability with 10 
years of tail coverage after the project, as well as the Cyber and Unmanned Aircraft 
liability coverage? 
 
ANSWER: Subcontractors should carry at least $1M/1M Professional Liability. 
The subcontractors should also carry $1M in Cyber Security Insurance. 
Subcontractors are only required to hold Unmanned Aircraft Liability if they are 
the ones specifically using the unmanned aircraft. The Prime Contractor must 
maintain Unmanned Aircraft coverage for the entire length of the project. 
 

7) QUESTION: Is the JWSC asking for a per project aggregate or is the JWSC stating 
they want a separate GL policy for this project? If the JWSC is asking for a 
separate policy, can we issue an Owners Contractors Protective policy in the name 
of the JWSC that would be specific for this project? 
 
ANSWER: Yes, a per project aggregate is required, however a project specific 
policy may be accepted as an alternative. An Owners Contractors Protective policy 
is not an acceptable alternative. 
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8) QUESTION: Page 5 of 10 also states that the Contractor will pre-pay the premium 

for the duration of the entire coverage period. Does that mean including the statute 
of repose? Can the requirement for pre-payment be removed? Can the policies be 
paid on installments with a requirement of providing 30- or 60-day notice to cancel 
sent directly to JWSC be used in lieu of the pre-payment of insurance premiums? 
 
ANSWER: Yes; the extended policy period will be capped at 5 years following 
completion. The requirement for pre-payment can be removed. The JWSC will 
accept installments provided that an active Certificate of Insurance is maintained 
throughout the period with at least 30 days notice to the Owner of cancellation, 
nonrenewal, or material change.  
 

9) QUESTION: What is the maximum amount of any one item being lifted by the 
crane? If the value of the item is less than $5,000,000 why is this limit being asked 
for and can this limit be reduced to more accurately provide the coverage for the 
items being lifted? 
 
ANSWER: The value amount of items to be moved by a crane shall be lowered to 
$1M.  
  

10)   QUESTION: Cyber extortion and social engineering typically have sublimits, such 
as $250,000 per claim. Can the sublimit be adequate as $5,000,000 is extremely high 
for this coverage. Will a sublimit of $250,000 be sufficient? 
 
ANSWER: Social engineering policy sublimit shall be $250,000. Cyber security 
shall be $1M. Please refer to Question 6 of this Addendum for further clarification. 
 

11)  QUESTION: IF the prime contractor is not using drones but subs this operation 
out, can this coverage be waived on the prime contractor and only sub performing 
this operation provide this coverage? 
 
ANSWER: The Prime Contractor shall maintain Unmanned Aircraft liability 
insurance at all times regardless of if they are operating the drones. Any 
subcontractor who will be using a drone must maintain a $1M Unmanned Aircraft 
policy. Please refer to Question 6 of this Addendum for further clarification. 
 

12)  QUESTION: If the professional carrier cannot provide a $10,000,000 limit, is it 
okay to layer the professional coverage limit to total $10,000,000? Can the 
contractor purchase the coverage in one year increments and renew the coverage 
until the project is completed and purchase a 10-year tail policy?  
 
ANSWER: Yes, coverage limits can be layered. The JWSC will accept increments 
provided they maintain an active Certificate of Insurance for the period.  
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13)  QUESTION: Almost all professional policies do not provide contractual liability 

and do not cover warranties and guarantees. Can this be excluded from the 
requirements? 
 
ANSWER: Yes, this requirement will be removed from the contract.  
 

14)  QUESTION: Regarding professional coverage, most professional carriers cap tail 
coverage at 6 years. Can the requirement be reduced from 10 years down to 6 
years? 
 
ANSWER: The requirement will be reduced to 5 years. 
 

15)  QUESTION: Exclusions for contractual liability, warranties, and guarantees are 
generally on all E&O (professional) policies in some shape or form with little room 
to modify or remove. Due to this issue, can these requirements be removed from the 
contract?  
 
ANSWER: Yes, this requirement will be removed from the contract.  
 

16)  QUESTION: Damage to property in the contractor’s care/custody/control is not an 
E&O Exposure and cannot be covered under an E&O policy. Will the JWSC please 
have this language removed from the contract under the E&O (professional policy) 
requirements? 
 
ANSWER: Yes, this requirement will be removed from the contract 
 

17)  QUESTION: Since there is a requirement for a $10,000,000 Professional liability 
policy to be in place, can the requirement for “No professional liability exclusion 
broader than ISO form CG 22 80” be removed from the contract? 
 
ANSWER: No, this requirement will not be removed from the contract.  
 

18)  QUESTION: Due to the high insurance requirement and subcontractors having to 
carry the same limits of coverage as the prime contractor, is the JWSC open to a 
Contractors Controlled Program (Wrap Up program) that would bundle the 
coverage for the project for all contractors on-site for the project under one policy? 
Some ancillary coverages would still need to be purchased separately such as Cyber, 
however this would provide the bulk of the coverage for all contractors while on the 
project site. 
 
ANSWER: Yes, a Contractors Controlled Program may be provided as an 
alternate; subcontractors will not have the same limits. 
 

19)  QUESTION: Is there a subsurface investigation or Geotech report for the site 
available? 
 
ANSWER: No. Please refer to Addendum 2, Question 17 
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20)  QUESTION: Has a waste load allocation, or draft discharge permit been issued by 

Georgia EPD? 
 
ANSWER: A preliminary WLA has been received, and the antidegradation 
analysis has been submitted to EPD and comments have been returned. Please 
refer to Question 2 of this Addendum for further clarification. 
 

21)  QUESTION: Since this job appears to be SRF funded, has the Georgia state 
environmental review process (SERP) begun? 
 
ANSWER: No.  
 

22)  QUESTION: Please provide boundary and topographic surveys of the proposed 
project location. These are not included, as indicated on page 2 of the Project 
Planning Document.  
 
ANSWER: Please refer to Addendum 2, Questions 10 and 11 for clarification. You 
may also locate these documents on the project website, 
https://www.bgjwsc.org/rfp-no-27-002-progressive-design-build-services-north-
mainland-water-pollution-control-facility-construction-and-commissioning/  
 

23)  QUESTION: If known, please identify the preferred or proposed routing of any 
gravity sewer and force main into the BGJWSC property. 
 
ANSWER: Please refer to the Effluent Discharge Map and Exit 42 Access Exhibit, 
both posted on the solicitation website,   https://www.bgjwsc.org/rfp-no-27-002-
progressive-design-build-services-north-mainland-water-pollution-control-facility-
construction-and-commissioning/ 
 

24)  QUESTION: If known, please identify the preferred or proposed routing for an 
access road onto BGJWSC property.  
 
ANSWER: Please see attached Exit 42 Access Exhibit posted to the solicitation 
website, https://www.bgjwsc.org/rfp-no-27-002-progressive-design-build-services-
north-mainland-water-pollution-control-facility-construction-and-commissioning/  
The access road has not been constructed beyond the JWSC pump station 
(PS4121), planned to be constructed by private party in the future phase of Altama 
Plantation Subdivision. There is a deeded 80’ access easement, as well as 25’ sewer 
easement already recorded.  
 

25)  QUESTION: Are there any existing or proposed easements for access to the site 
and/or associated linear infrastructure? 
 
ANSWER: Please refer to the Effluent Discharge map located on the solicitation 
website, https://www.bgjwsc.org/rfp-no-27-002-progressive-design-build-services-
north-mainland-water-pollution-control-facility-construction-and-commissioning/ 
  

26)  QUESTION: Please provide any available information regarding BGJWSC’s 

https://www.bgjwsc.org/rfp-no-27-002-progressive-design-build-services-north-mainland-water-pollution-control-facility-construction-and-commissioning/
https://www.bgjwsc.org/rfp-no-27-002-progressive-design-build-services-north-mainland-water-pollution-control-facility-construction-and-commissioning/
https://www.bgjwsc.org/rfp-no-27-002-progressive-design-build-services-north-mainland-water-pollution-control-facility-construction-and-commissioning/
https://www.bgjwsc.org/rfp-no-27-002-progressive-design-build-services-north-mainland-water-pollution-control-facility-construction-and-commissioning/
https://www.bgjwsc.org/rfp-no-27-002-progressive-design-build-services-north-mainland-water-pollution-control-facility-construction-and-commissioning/
https://www.bgjwsc.org/rfp-no-27-002-progressive-design-build-services-north-mainland-water-pollution-control-facility-construction-and-commissioning/
https://www.bgjwsc.org/rfp-no-27-002-progressive-design-build-services-north-mainland-water-pollution-control-facility-construction-and-commissioning/
https://www.bgjwsc.org/rfp-no-27-002-progressive-design-build-services-north-mainland-water-pollution-control-facility-construction-and-commissioning/
https://www.bgjwsc.org/rfp-no-27-002-progressive-design-build-services-north-mainland-water-pollution-control-facility-construction-and-commissioning/
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preferred discharge location and outfall routing 
 
ANSWER: Please refer to the Effluent Discharge Map on the solicitation website, 
https://www.bgjwsc.org/rfp-no-27-002-progressive-design-build-services-north-
mainland-water-pollution-control-facility-construction-and-commissioning/ 
  

27)  QUESTION: STATED – “Any proposed changes to Exhibit C of the Agreement 
(Scope of Design-Builder Services); Discuss any proposed changes to the Scope of 
Design-Builder Services as outlined in Exhibit C of the Agreement, and how these 
proposed changes would enhance the execution of the Work”.  Can these changes be 
put in the Appendix Section C Supporting Documentation so as not to go toward 
page count? 
 
ANSWER: Yes, please place in Appendix C with a separate tab and labeled as 
“Proposed Alternative”. 
 

28)  QUESTION: Can the BGJWSC please confirm the Bid Bond is only for the price 
submitted for Phase 1 services? 
 
ANSWER: Yes, the Bid Bond is for Phase 1 pricing only.  
 

29)  QUESTION: Please confirm sewer pipelines outside of the property shown that will 
be included in this project. An influent gravity sewer is included in the RFP. An 
effluent pipeline to surface water disposal will be needed. There is no mention of 
reuse pipelines beyond the site.  
 
ANSWER: There are no current requirements for reuse offsite. Please refer to the 
Exit 42 Access Map located on the solicitation website, https://www.bgjwsc.org/rfp-
no-27-002-progressive-design-build-services-north-mainland-water-pollution-
control-facility-construction-and-commissioning/ 
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All applicants under this Request for Proposal are kindly requested to acknowledge receipt 
of this Addendum in original only. 
 

ACKNOWLEDGEMENT 
ADDENDUM: FOUR (4) 

 
                                  
                         DATE:______________________ 
 
The above Addendum is hereby acknowledged: 
 
 
 
 
_____________________________________________________________________________ 

(NAME OF BIDDER) 
 
 

______________________________                           _______________________________ 
Signature         Title 


